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INVITATION TO TENDER

DATE: …………………………………..
PROCURING  ENTITY: NYAKINYWA SECONDARY SCHOOL

CONTRACT NAME AND DESCRIPTION: KAPSASEC/01/2025-2026.

THE CONSTRUCTION OF ADMINISTRATION BLOCK

 NYAKINYWA SECONDARY SCHOOL invites sealed tenders for. THE 

CONSTRUCTION OF A VERANDAH AND FENCING OF SCHOOL COMPOUND TO

COMPLETION AT NYAKINYWA SECONDARY SCHOOL.

Tendering will be conducted under open competitive method (National) using a 
standardized tender document. Tendering is open to all qualified and interested Tenderers.

1. Qualified and interested tenderers may obtain further information and inspect the Tender
Documents during office hours from 0900 to 1500 hours at the address given below.

2. A complete set of tender documents may be purchased or obtained by interested tenders
upon payment of a non- refundable fees of Kshs. 1,000 (One thousand Kenya shillings) in
cash or Banker's Cheque and payable to the address given below. Tender documents may
be obtained electronically from the Website www.tenders.go.ke. Tender documents
obtained electronically will be free of charge.

3. Tender documents may be viewed and downloaded for free from the website(s)
www.must.ac.ke or www.tenders.go.ke. Tenderers who download the tender document must
forward their particulars immediately to cdfcherangany@go.ke to facilitate any further
clarification or addendum.

4. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain
valid for (120) days from the date of opening of tenders.

5. The Tenderer shall chronologically serialize all pages of the tender documents submitted.

6. Completed tenders  must  be  delivered  to  the  address  below  on  or  before  ……………………………
at 10.00am. Electronic Tenders will not be permitted.

7. Tenders will be opened immediately after the deadline date and time specified above or any
dead line date and times specified later. Tenders will be publicly opened in the presence of
the Tenderers' designated representatives who choose to attend at the address below.

8. Late tenders will be rejected.

9. The addresses referred to above are:

http://www.tenders.go.ke/
http://www.tenders.go.ke/
http://www.must.ac.ke/
http://www.tenders.go.ke/
mailto:cdfcherangany@go.ke
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A. Address for obtaining further information and for purchasing tender documents
NYAKINYWA SECONDARY SCHOOL
P.O.BOX……………………

B. Address for Submission of Tenders.
NYAKINYWA SECONDARY SCHOOL

                                             P.O.BOX……………………

            The Tender box is located at

the entrance/ground floor of NYAKINYWA SECONDARY SCHOOL next to Headteachers office

C. Address for Opening of Tenders.
                                         NYAKINYWA SECONDARY SCHOOL
                                          P.O.BOX……………………

           The Tender box is located at the entrance/ground floor of NYAKINYWA SECONDARY SCHOOL next to

           Headteachers office

             HEAD TEACHER
             NYAKINYWA SECONDARY SCHOOL.
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PART1: TENDERING PROCEDURES
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SECTION I - INSTRUCTIONS TO TENDERERS

A GENERAL PROVISIONS

1.0 Scope of tender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for
Works Contract as described in the tender documents. The name, identification, and number of
lots (contracts) of this Tender Document are specified in the TDS.

1.2 Throughout this tendering document:
a) The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax,

including if specified in the TDS, distributed or received through the electronic-
procurement system used by the Procuring Entity) with proof of receipt;

b) if the context so requires, “singular” means “plural” and vice versa;
c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business

Day is any day that is an official working day of the Procuring Entity. It excludes official
public holidays.

2.0 Fraud and corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender
submitted by a person shall include a declaration that the person shall not engage in any corrupt
or fraudulent practice and a declaration that the person or his or her sub-contractors are not
debarred from participating in public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect,
Tenders shall be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors,
sub-consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity
to inspect all accounts, records and other documents relating to any initial selection process, pre-
qualification process, tender submission, proposal submission, and contract performance (in the
case of award), and to have them audited by auditors appointed by the Procuring Entity.

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the
firms or their Affiliates competing for a specific assignment do not derive a competitive
advantage from having provided consulting services related to this tender. To that end, the
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together
with this tender document all in formation that would in that respect give such firm any unfair
competitive advantage over competing firms.

3.0 Eligible tenderers

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject
to ITT 3.8, or an individual or any combination of such entities in the form of a joint venture
(JV) under an existing agree mentor with the intent to enter in to such an agreement supported
by a letter of intent. In the case of a joint venture, all members shall be jointly and severally
liable for the execution of the entire Contract in accordance with the Contract terms. The JV
shall nominate a Representative who shall have the authority to conduct all business for and on
behalf of any and all the members of the JV during the tendering process and, in the event the
JV is awarded the Contract, during contract execution. Members of a joint venture may not also
make an individual tender, be a subcontractor in a separate tender or be part of another joint
venture for the purposes of the same Tender. The maximum number of JV members shall be
specified in the TDS.
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3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child,
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations
in which they have a substantial or controlling interest shall not be eligible to tender or be
awarded a contract. Public Officers are also not allowed to participate in any procurement
proceedings.

a) A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of
interest shall be disqualified. A tenderer may be considered to have a conflict of interest for
the purpose of this tendering process, if the tenderer: Directly or indirectly controls, is
controlled by or is under common control with another tenderer;

b) Receives or has received any director indirect subsidy from another tenderer;

c) Has the same legal representative as another tenderer;

d) Has a relationship with another tenderer, directly or through common third parties, that
puts it in a position to influence the tender of another tenderer, or influence the decisions
of the Procuring Entity regarding this tendering process;

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender;

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a
consultant for Contract implementation;

g) Would be providing goods, works, or non-consulting services resulting from or directly
related to consulting services for the preparation or implementation of the contract specified
in this Tender Document;

h) Has a close business or personal relationship with senior management or professional staff
of the Procuring Entity who has the ability to influence the bidding process and:

i) Are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such contract;
or

ii) May be involved in the implementation or supervision of such Contract unless the
conflicts stemming from such relationship has been resolved in a manner acceptable
to the Procuring Entity throughout the tendering process and execution of the
Contract.

3.3 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A
tenderer that is proven to have been involved in any of these practices shall be automatically
disqualified

3.4 A Tenderer (either individually or as a JV member) shall not participate in more than one
Tender, except for permitted alternative tenders. This includes participation as a subcontractor
in other Tenders. Such participation shall result in the disqualification of all Tenders in which
the firm is involved. Members of a joint venture may not also make an individual tender, be a
sub-contractor in a separate tender or be part of another joint venture for the purposes of the
same Tender. A firm that is not a tenderer or a JV member may participate as a subcontractor in
more than one tender.

3.5 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to
ITT3.9. ATenderer shall be deemed to have the nationality of a country if the Tenderer is
constituted, incorporated or registered in and operates in conformity with the provisions of the
laws of that country, as evidenced by its articles of incorporation (or equivalent documents of
constitution or association) and its registration documents, as the case may be. This criterion
also shall apply to the determination of the nationality of proposed sub-contractors or sub-
consultants for any part of the Contract including related Services.
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3.6 A Tenderer that has been debarred from participating in public procurement shall be ineligible
to tender or be awarded a contract. The list of debarred firms and individuals is available from
the website of PPRA www.ppra.go.ke.

3.7 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to
tender and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the
following conditions, i.e. if it is:

i) A legal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or
budget support from any public entity or Government, and;

(iii) operating under commercial law and vested with legal rights and liabilities
similar to any commercial enterprise to enable it compete with firms in the
private sector on an equal basis.

3.8 Firms and individuals shall be ineligible if their countries of origin are:

(a) As a matter of law or official regulations, Kenya prohibits commercial relations
with that country;

(b) By an act of compliance with a decision of the United Nations Security Council
taken under Chapter VII of the Charter of the United Nations, Kenya prohibits
any import of goods or contracting of works or services from that country, or any
payments to any country, person, or entity in that country. A tenderer shall
provide such documentary evidence of eligibility satisfactory to the Procuring
Entity, as the Procuring Entity shall reasonably request.

3.9 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this end, a
foreign tenderer shall provide in its tender documentary evidence that this requirement is met.
Foreign tenderers not meeting this criterion will be automatically disqualified. Information
required to enable the Procuring Entity determine if this condition is met shall be provided for
this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”.

3.10 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer,
If it is registered in Kenya and has less than 51 percent ownership by nationals of Kenya and
if it does not subcontract to foreign firms or individuals more than 10 percent of the contract
price, excluding provisional sums. JVs are considered as foreign tenderers if the individual
member firms registered in Kenya have less 51 percent ownership by nationals of Kenya. The
JV shall not subcontract to foreign firms more than 10 percent of the contract price, excluding
provisional sums.

3.11 The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with a
Registration Certificate before they can undertake any construction works in Kenya.
Registration shall not be a condition for tender, but it shall be a condition of contract award
and signature. A selected tenderer shall be given opportunity to register before such award and
signature of contract. Application for registration with National Construction Authority may
be accessed from the website www.nca.go.ke.

3.12 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services are
prohibited unless they are exempt in accordance with the provisions of Section 25 of the
Competition Act, 2010. JVs will be required to seek for exemption from the Competition
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract
award and signature. A JV tenderer shall be given opportunity to seek such exemption as a
condition of award and signature of contract. Application for exemption from the Competition
Authority of Kenya may be accessed from the website www.cak.go.ke.

http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.nca.go.ke/
http://www.cak.go.ke/
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3.13 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her
tax obligations by producing valid tax compliance certificate or tax exemption certificate
issued by the Kenya Revenue Authority.

4.0 Eligible goods, equipment, and services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any
country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may
be required to provide evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by
the relevant national environmental protection agency or by other competent authority as
harmful to human beings and to the environment shall not be eligible for procurement.

5.0 Tenderer's responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her
tender, and the Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine
and inspect the Site of the Works and its surroundings and obtain all information that may be
necessary for preparing the tender and entering into a contract for construction of the Works.
The costs of visiting the Site shall beat the tenderer's own expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring
Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall
indemnify the Procuring Entity again stall liability arising from death or personal injury, loss
of or damage to property, and any other losses and expenses incurred as a result of the
examination and inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or
required.

B. CONTENTS OF TENDER DOCUMENTS

6.0 Sections of  Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified
below, and which should be read in conjunction with any Addenda issued in accordance with
ITT 10.

PART 1: Tendering Procedures 
Section I – Instructions to Tenderers 
Section II – Tender Data Sheet (TDS)
Section III- Evaluation 
and Qualification 
Criteria Section IV – 
Tendering Forms

PART 2: Works' Requirements
Section V - Bills of Quantities
Section VI - Specifications Section VII - Drawings

PART 3: Conditions of Contract and Contract Forms 
Section VIII - General Conditions (GCC)
Section IX - Special Conditions of Contract 
Section X- Contract Forms
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6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract
documents. Unless obtained directly from the Procuring Entity, the Procuring Entity is not
responsible for the completeness of the Tender document, responses to requests for
clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if
any), or Addenda to the Tender document in accordance with ITT 10. Incase of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the
Tender Document and to furnish with its Tender all information and documentation as is
required by the Tender document.

7.0 Clarification of Tender Document,  Site  Visit,  Pre-tender Meeting

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries
during the pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring
Entity will respond in writing to any request for clarification, provided that such request is
received no later than the period specified in the TDS prior to the deadline for submission of
tenders. The Procuring Entity shall forward copies of its response to all tenderers who have
acquired the Tender documents in accordance with ITT 7.4, including a description of the
inquiry but without identifying its source. If so specified in the TDS, the Procuring Entity shall
also promptly publish its response at the web page identified in the TDS. Should the
clarification result in changes to the essential elements of the Tender Documents, the Procuring
Entity shall amend the Tender Documents following the procedure under ITT 8 and ITT 22.2.

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine
and inspect the site(s) of the required contracts and obtain all information that may be
necessary for preparing a tender. The costs of visiting the Site shall be at the Tenderer's own
expense. The Procuring Entity shall specify in the TDS if a pre-arranged Site visit and or a pre-
tender meeting will be held, when and where. The Tenderer's designated representative is
invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The
purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not
later than the period specified in the TDS before the meeting.

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including
the text of the questions asked by Tenderers and the responses given, together with any
responses prepared after the meeting, will be transmitted promptly to all Tenderers who have
acquired the Tender Documents. Minutes shall not identify the source of the questions asked.

7.5 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the
pre-arranged site visit and those of the pre-tender meeting at the web page identified in the
TDS. Any modification to the Tender Documents that may become necessary as a result of the
pre-arranged site visit and those of the pre-tender meeting shall be made by the Procuring
Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not through the
minutesof the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the pre-
tender meeting will not be a cause for disqualification of a Tenderer.

8.0 Amendment of Tender Documents

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend
the Tender Documents by issuing addenda.
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8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in
writing to all who have obtained the Tender Documents from the Procuring Entity. The
Procuring Entity shall also promptly publish the addendum on the Procuring Entity's website
in accordance with ITT 7.5.

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing
their Tenders, the Procuring Entity should extend the dead line for the submission of Tenders,
pursuant to ITT 22.2.

C. PREPARATION OF  TENDERS

9. Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender,
and the Procuring Entity shall not be responsible or liable for those costs, regardless of the
conduct or outcome of the tendering process.

10.0 Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by
the tenderer and the Procuring Entity, shall be written in the English Language. Supporting
documents and printed literature that are part of the Tender may be in another language
provided they are accompanied by an accurate and notarized translation of the relevant
passages into the English Language, in which case, for purposes of interpretation of the Tender,
such translation shall govern.

11.0 Documents Comprising  the  Tender

11.1 The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 12;

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 
12 and ITT 14;

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to
commit the Tenderer, in accordancewithITT20.3;

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the
Tenderer's qualifications to perform the Contract if its Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 16;

h) Any other document required in the TDS.

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of
intent to execute a Joint Venture Agreement in the event of a successful Tender shall be
signed by all members and submitted with the Tender, together with a copy of the proposed
JV Agreement. Change of membership and conditions of the JV prior to contract signature
will render the tenderliable for disqualification.
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12.0 Form of Tender and Schedules

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without
any alterations to the text, and no substitutes shall be accepted except as provided under ITT
20.3.  All  blank  spaces  shall  be  filled  in  with  the  information  requested.  The  Tenderer  shall 
chronologically serialize all pages of the tender documents submitted.

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities,
if any, paid or to be paid to agents or any other party relating to this Tender.

13. Alternative Tenders

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion
will be described in Section III, Evaluation and Qualification Criteria.

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to
the requirements of the Tender Documents must first price the Procuring Entity's design as  
described in the Tender Documents and shall further provide all information necessary for a 
complete evaluation of the alternative by the Procuring Entity, including drawings, design 
calculations, technical specifications, breakdown of prices, and proposed construction 
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer
with the Winning Tender conforming to the basic technical requirements shall be considered 
by the Procuring Entity.

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions
for specified parts of the Works, and such parts will be identified in the TDS, as will the
method for their evaluating, and described in Section VII, Works' Requirements.

14.0 Tender Prices and Discounts

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of
Tender and in the Bill of Quantities shall conform to the requirements specified below.

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed
covered by the rates for other items in the Bill of Quantities and will not be paid for separately
by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to
be not included in the Tender, and provided that the Tender is determined substantially
responsive notwithstanding this omission, the average price of the item quoted by substantially
responsive Tenderers will be added to the Tender price and the equivalent total cost of the
Tender so determined will be used for price comparison.

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total
price of the Tender, including any discounts offered.

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form
of Tender, in accordance with ITT 12.1.

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject
to adjustment during the performance of the Contract in accordance with the provisions of the
Conditions of Contract, except in cases where the contract is subject to fluctuations and
adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings
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for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity
may require the Tenderer to justify its proposed indices and weightings.

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall
specify in their Tender the price reductions applicable to each package, or alternatively, to
individual Contracts within the package. Discounts shall be submitted in accordance with ITT
14.4, provided the Tenders for all lots (contracts) are opened at the same time.

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included
in the rates and prices and the total Tender Price submitted by the Tenderer.

15.0 Currencies of Tender and Payment

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same.

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted
by the Tenderer in the Bill of Quantities, entirely in Kenya shillings.

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works
supplied from outside Kenya (referred to as “the foreign currency requirements”) shall (if
so allowed in the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender
Price (excluding Provisional Sums), needed by the Tenderer for the payment of such
foreign currency requirements, limited to no more than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent
and the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the
Appendix to Tender and shall be based on the exchange rate provided by the Central Bank
of Kenya on the date 30 days prior to the actual date of tender opening. Such exchange rate
shall apply for all foreign payments under the Contract.

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's
satisfaction, their local and foreign currency requirements, and to substantiate that the amounts
included in the unit rates and prices and shown in the Schedule of Adjustment Data in the
Appendix to Tender are reasonable, in which case a detailed breakdown of the foreign
currency requirements shall be provided by Tenderers.

16.0 Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods,
equipment, personnel, schedule and any other information as stipulated in Section IV, Tender
Forms, insufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the
work's requirements and the completion time.

17.0 Documents Establishing the Eligibility  and Qualifications  of the Tenderer

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its
qualifications to perform the Contract the Tenderer shall provide the information requested in
the corresponding information sheets included in Section IV, Tender Forms.

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers,
individually or in joint ventures, applying for eligibility for national preference shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a particular contractor or group of contractors
qualifies for a margin of preference. Further the information will enable the Procuring Entity
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identify any actual or potential conflict of interest in relation to the procurement and/or contract
management processes, or a possibility of collusion between tenderers, and thereby help to
prevent any corrupt influence in relation to the procurement process or contract management.

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to
confidentiality which a tenderer may have. There can be no circumstances in which it would be
justified for a tenderer to keep information relating to its ownership and control confidential
where it is tendering to undertake public sector work and receive public sector funds. Thus,
confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's
failure to disclose, or failure to provide required information on its ownership and control.

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to owner ship and control which in formation on any
changes to the information which was provided by the tenderer under ITT 6.4. The obligations
to require this information shall continue for the duration of the procurement process and
contract performance and after completion of the contract, if any change to the information
previously provided may reveal a conflict of interest in relation to the award or management of
the contract.

17.7 All information provided by the tenderer pursuant to these requirements must be complete,
current and accurate as at the date of provision to the Procuring Entity. In submitting the
information required pursuant to these requirements, the Tenderer shall warrant that the
information submitted is complete, current and accurate as at the date of submission to the
Procuring Entity.

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to
a reasonable degree the information submitted by a tenderer pursuant to these requirements, then
the tender will be rejected.

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the
Procuring Entity (whether through its own enquiries, through notification by the public or
otherwise), shows any conflict of interest which could materially and improperly benefit the
tenderer in relation to the procurement or contract management process, then:

i) If the procurement process is still ongoing, the tenderer will bed is qualified from
the procurement process,

ii) if the contract has been awarded to that tenderer, the contract award will be set as
depending the outcome of (iii),

iii) the tenderer will be referred to the relevant law enforcement authorities for
investigation of whether the tenderer or any other person shave committed any
criminal offence.

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate
or out-of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8
will ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity
that any such act was not material, or was due to genuine error which was not attributable to the
intentional act, negligence or recklessness of the tender.

18.0 Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender
Validity period starts from the date fixed for the Tender submission deadline (as prescribed by
the Procuring Entity in accordance with ITT 22). At ender valid for a shorter period shall be
rejected by the Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring
Entity may request Tenderers to extend the period of validity of their Tenders. The request and
the responses shall be made in writing. If a Tender Security is requested in accordance with ITT
19, it shall also be extended for thirty (30) days beyond the deadline of the extended validity 
period. A Tenderer may refuse the request without forfeiting its Tender security. A Tenderer
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granting there quest shall not be required or permitted to modify its Tender.

19.0 Tender Security

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the
amount and currency specified in the TDS. A Tender-Securing Declaration shall use the form
included in Section IV, Tender Forms.

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand
guarantee in any of the following forms at the Tenderer's option:

I) cash;

ii) a bank guarantee;

iii) a guarantee by an insurance company registered and licensed by the
Insurance Regulatory Authority listed by the Authority;

(iv) a guarantee issued by a financial institution approved and licensed by
the Central Bank of Kenya, from a reputable source, and an eligible
country.

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank
shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security
shall be valid for thirty (30) days beyond the original validity period of the Tender, or beyond
any period of extension if requested under ITT 18.2.

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing
Declaration shall be rejected by the Procuring Entity as non-responsive.

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the
Contract and furnishing the Performance Security and any other documents required in the TDS.
The Procuring Entity shall also promptly return the tender security to the tenderers where the
procurement proceedings are terminated, all tenders were determined non-responsive or a bidder
declines to extend tender validity period.

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once
the successful Tenderer has signed the Contract and furnished the required Performance
Security, and any other documents required in the TDS.

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity
specified by the Tenderer on the Form of Tender, or any extension there
to provide by the Tenderer; or

b) if the successful Tenderer fails to: -

i) Sign the Contract in accordance with ITT47; or

ii) furnish a Performance Security and if required in the TDS, and
any other documents required in the TDS.

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the
PPRA to debars the Tenderer from participating in public procurement as provided in the law.

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV
that submits the Tender. If the JV has not been legally constituted into a legally enforceable JV
at the time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the
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names of all future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

19.10 A tenderer shall not issue a tender security to guarantee itself.

20.0 Format and Signing of Tender

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described
in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance
with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit
copies of the Tender, in the number specified in the TDS and clearly mark them “COPY.” In the
event of any discrepancy between the origin all and the copies, the original shall prevail.

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is
confidential to their business. This may include proprietary information, trade secrets, or
commercial or financially sensitive information.

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall
consist of a written confirmation as specified in the TDS and shall be attached to the Tender.
The name and position held by each person signing the authorization must be typed or printed
below the signature. All pages of the Tender where entries or amendments have been made shall
be signed or initialed by the person signing the Tender.

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the
JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a
power of attorney signed by their legally authorized representatives.

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by
the person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS

21.0 Sealing and Marking of Tenders

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package,
or in a single sealed container bearing the name and Reference number of the Tender, addressed
to the Procuring Entity and a warning not to open before the time and date for Tender opening
date. Within the single envelope, package or container, the Tenderer shall place the following
separate, sealed envelopes:

a) in an envelope or package or container marked “ORIGINAL”, all
documents comprising the Tender, as described in ITT 11; and

b) in an envelope or package or container marked “COPIES”, all required copies of
the Tender; and

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) in an envelope or package or container marked “ORIGINAL –
ALTERNATIVE TENDER”, the alternative Tender; and

ii) in the envelope or package or container marked “COPIES-
ALTERNATIVE TENDER”, all required copies of the alternative
Tender.

The inner envelopes or packages or containers shall:
a) bear the name and address of the Procuring Entity,
b) bear the name and address of the Tenderer; and
c) bear the name and Reference number of the Tender.

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity
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will assume no responsibility for the misplacement or premature opening of the Tender. Tenders
misplaced or opened prematurely will not be accepted.

22.0 Deadline for Submission of Tenders

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no
later than the date and time also specified in the TDS. When so specified in the TDS, tenderers
shall have the option of submitting their Tenders electronically. Tenderers submitting Tenders
electronically shall follow the electronic Tender submission procedures specified in the TDS.

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and
obligations of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter
be subject to the deadline as extended.

23.0 Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

24.0 Withdrawal, Substitution,  and Modification of Tenders

24.1 A Tenderer may withdraw, substitute, or modify its Tender after with as been submitted by
sending a written notice, duly signed by an authorized representative, and shall include a copy of
the authorization in accordance with ITT 20.3, (except that withdrawal notices do not require
copies). The corresponding substitution or modification of the Tender must accompany the
respective written notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except
that withdrawals notices do not require copies), and in addition, the
respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for
submission of Tenders, in accordance with ITT 22.

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to
the Tenderers.

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the
Tenderer on the Form of Tender or any extension thereof.

25. Tender Opening

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open
and read out all Tenders received by the deadline, at the date, time and place specified in the TDS,
in the presence of Tenderers' designated representatives who chooses to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is permitted in accordance
with ITT 22.1, shall be as specified in the TDS.

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with
the corresponding Tender shall not be opened but returned to the Tenderer. No Tender
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid
authorization to request the withdrawal and is read out at Tender opening.

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with
the corresponding Tender being substituted, and the substituted Tender shall not be opened, but



19

returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding
substitution notice contains a valid authorization to request the substitution and is read out at
Tender opening.

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice
contains a valid authorizationtorequestthemodificationandisreadoutatTenderopening.

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable,
including any discounts and alternative Tenders; the presence or absence of a Tender Security or
Tender-Securing Declaration, if required; and any other details as the Procuring Entity may
consider appropriate.

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening
shall be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities
(to be decided on by the tender opening committee) are to be initialed by the members of the
tender opening committee attending the opening.

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor
reject any Tender (except for late Tenders, in accordance with ITT 23.1).

25.8 The  Procuring  Entity  shall  prepare  minutes  of  the  Tender  Opening  that  shall  include,  as  a 
minimum: -

a) the name of the Tenderer and whether there is a withdrawal, substitution, or
modification;

b) the Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if new as required;

e) number of pages of each tender document submitted.

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of
the minutes. A copy of the tender opening register shall be distributed to all Tenderers.

E. EVALUATION AND COMPARISON OF TENDERS

26.0 Confidentiality

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not
be disclosed to Tenderers or any other persons not officially concerned with the Tender process
until information on Intention to Award the Contract is transmitted to all Tenderers in accordance
with ITT 43.

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or  
Contract award decisions may result in the rejection of its tender.

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it
shall do so in writing.

27.0 Clarification of Tenders

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its
tender, given a reasonable time for a response. Any clarification submitted by a tenderer that
is
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not in response to a request by the Procuring Entity shall not be considered. The Procuring
Entity's request for clarification and the response shall be in writing. No change, including any
voluntary increase or decrease, in the prices or substance of the tender shall be sought, offered,
or permitted, except to confirm the correction of arithmetic errors discovered by the Procuring
Entity in the evaluation of the tenders, in accordance with ITT 31.

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rejected.

28.0 Deviations, Reservations, and Omissions

28.1 During the evaluation of tenders, the following definitions apply: -
a) “Deviation” is a departure from the requirements specified in the tender

document;
b) “Reservation” is the setting of limiting conditions or withholding from

complete acceptance of the requirements specified in the tender
document; and

c) “Omission” is the failure to submit part or all of the information or
documentation required in the Tender document.

29.0 Determination of Responsiveness

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents
of the tender itself, as defined in ITT 11.

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document
without material deviation, reservation, or omission. A material deviation, reservation, or
omission is one that, if accepted, would:

a) Affect in any substantial way the scope, quality, or performance of the Works
specified in the Contract;

b) limit in any substantial way, inconsistent with the tender document, the Procuring
Entity's rights or the tenderer's obligations under the proposed contract;

c) if rectified, would unfairly affect the competitive position of other tenderers
presenting substantially responsive tenders.

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance
with ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been
met without any material deviation, reservation or omission.

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of
the material deviation, reservation, or omission.

30.0 Non-material  Non-conformities

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the
tenderer submit the necessary information or documentation, within a reasonable period of
time, to rectify non-material non- conformities in the tender related to documentation
requirements. Requesting information or documentation on such non-conformities shall not be
related to any aspect of the price of the tender. Failure of the tenderer to comply with the
request may result in the rejection of its tender.

30.3 Provided  that  a  tender  is  substantially  responsive,  the  Procuring  Entity  shall  rectify
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quantifiable non-material non-conformities related to the Tender Price. To this effect, the
Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a missing
or non-conforming item or component in the manner specified in the TDS.

31.0 Arithmetical Errors

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final
and shall not be the subject of correction, adjustment or amendment in any way by any person
or entity.

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on
the following basis: -

a) Any error detected if considered a major deviation that affects the
substance of the tender, shall lead to disqualification of the tender as non-
responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit
price, quantity, subtotal and total bid price shall be considered as a major
deviation that affects the substance of the tender and shall lead to
disqualification of the tender as non-responsive. and

c) if there is a discrepancy between words and figures, the amount in words shall
prevail

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award.

32.0 Conversion to Single Currency

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in
to a single currency as specified in the TDS.

33.0 Margin of Preference and Reservations

33.1 A margin of preference may be allowed only when the contract is open to international
competitive tendering where foreign contractors are expected to participate in the tendering
process and where the contract exceeds the value/threshold specified in the Regulations.

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS.

33.3 Contracts procured on basis of international competitive tendering shall not be subject to
reservations exclusive to specific groups as provided in ITT 33.4.

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are
Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of
persons living with disability, as the case may be), and who are appropriately registered as such
by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to
tender specifically indicates that only businesses or firms belonging to the specified group are
eligible to tender. No tender shall be reserved to more than one group. If not so stated in the
Invitation to Tender and in the Tender documents, the invitation to tender will be open to all
interested tenderers.

34.0 Nominated Subcontractors

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case
the Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by
the Subcontractor and the Procuring Entity. The main contract shall specify the working
arrangements between the main contractor and the nominated subcontractor.

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the
volume  of  works  as  specified  in  the  TDS.  Subcontractors  proposed  by the  Tenderer  shall  be
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fully qualified for their parts of the Works.

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the
Works unless their specialized parts of the Works were previously designated so by the
Procuring Entity in the TDS a scan be met by subcontractors referred to hereafter as 'Specialized
Subcontractors', in which case, the qualifications of the Specialized Sub contractors proposed
by the Tenderer may be added to the qualifications of the Tenderer.

35. Evaluation of Tenders

35.1 The procuring Entity shall use the criteria and methodologies listed in this ITT and Section III,
Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the
Lowest Evaluated Tender in accordance with ITT 40.

35.2 To evaluate a Tender, the Procuring Entity shall consider the following:

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums
and contingencies, if any, but including Day work items, where priced
competitively;

b) price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant, to
a single currency in accordance with ITT 32;

d) price adjustment due to quantifiable non material non-conformities 
in accordance with ITT 30.3; and

e) any additional evaluation factors specified in the TDS and Section III,
Evaluation and Qualification Criteria.

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied
over the period of execution of the Contract, shall not be considered in Tender evaluation.

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for
one or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2.
The methodology to determine the lowest evaluated tenderer or tenderers base done lot
(contract) or based on a combination of lots (contracts), will be specified in Section III,
Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer will be
will be required to prepare the Eligibility and Qualification Criteria Form for each Lot.

36.0 Comparison of tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated
cost.

37.0 Abnormally low tenders and abnormally high tenders

Abnormally Low Tenders

37.0 An Abnormally Low Tender is one where the Tender price, in combination with other elements
of the Tender, appears so low that it raises material concerns as to the capability of the Tenderer
in regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that
genuine competition between Tenderers is compromised.

37.1 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity
shall seek written clarifications from the Tenderer, including detailed price analyses of its
Tender price in relation to the subject matter of the contract, scope, proposed methodology,
schedule, allocation of risks and responsibilities and any other requirements of the Tender
document.
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37.2 After evaluation of the price analyses, in the event that the Procuring Entity determines that
the Tenderer has failed to demonstrate its capability to perform the Contract for the offered
Tender Price, the Procuring Entity shall reject the Tender.

Abnormally high tenders

37.3 An abnormally high tender price is one where the tender price, in combination with other
constituent elements of the Tender, appears unreasonably too high to the extent that the
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for money
or it may be paying too high a price for the contract compared with market prices or that
genuine competition between Tenderers is compromised.

37.4 In case of a nab normally high price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender Documents
to check if the specifications, scope of work and conditions of contract are contributory to the
abnormally high tenders. The Procuring Entity may also seek written clarification from the
tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract,
the Procuring Entity may accept or not accept the tender depending on the
Procuring Entity's budget considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to
the abnormally high tender prices, the Procuring Entity shall reject all tenders and
may retender for the contract based on revised estimates, specifications, scope of
work and conditions of contract, as the case may be.

37.5 If the Procuring Entity determines that the Tender Price is abnormally too high because
genuine competition between tenderers is compromised (often due to collusion, corruption or
other manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause
competent Government Agencies to institute an investigation on the cause of the compromise,
before retendering.

38.0  U n b a l a n c e d  and/ or front-loaded tenders

37.6 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price
is seriously unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to
provide written clarifications. Clarifications may include detailed price analyses to
demonstrate the consistency of the tender prices with the scope of works, proposed
methodology, schedule and  any  other requirements of  the Tender document.

37.7 After the evaluation of the information and detailed price analyses presented by the Tenderer,
the Procuring Entity may as appropriate:

a) accept the Tender;

b) require that the total amount of the Performance Security be increased at the 
expense of the Tenderer to a level not exceeding a 30% of the Contract Price;

c) agree on a payment mode that eliminates the inherent risk of the Procuring
Entity paying too much for undelivered works;

d) reject the Tender,

39.0 Qualifications of the tenderer

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 
selected as having submitted the lowest evaluated cost and substantially responsive Tender,
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meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

39.2 The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination
shall not take into consideration the qualifications of other firms such as the Tenderer's
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Sub-contractors
if permitted in the Tender document), or any other firm(s) different from the Tenderer.

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the
Tenderer. A negative determination shall result in disqualification of the Tender, in which
event the Procuring Entity shall proceed to the Tenderer who offers a substantially responsive
Tender with the next lowest evaluated price to make a similar determination of that
Tenderer's qualifications to perform satisfactorily.

40.0 Lowest evaluated tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the
Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that
meets the Qualification Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and

b) the lowest evaluated price.

41.0 Procuring entity's right to accept any tender, and to reject any or all tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender
process and reject all Tenders at any time prior to Contract Award, without there by incurring
any liability to Tenderers. In case of annulment, all Tenders submitted and specifically,
Tender securities, shall be promptly returned to the Tenderers.

F. AWARD OF CONTRACT

42.0 Award criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has 
been determined to be the Lowest Evaluated Tender.

43.0 Notice of Intention to Enter into a Contract/Notification of Award

Upon award of the contract and prior to the expiry of the Tender Validity Period the
Procuring Entity shall issue a Notification of Intention to Enter into a Contract/Notification
of award to all tenderers which shall contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;

b) the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the
letter is addressed was unsuccessful, unless the price information in (c) above
already reveals the reason;

d) the expiry date of the Standstill Period; and

e) instruction son how to request a debriefing and/ or submit a complaint during
the stand still period;

44.0 Stand still Period

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted,
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the Standstill Period shall not apply.

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the
successful Tenderer.

45.0 Debriefing by The Procuring Entity

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred
to in ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity
for a debriefing on specific issues or concerns regarding their tender. The Procuring Entity
shall provide the debriefing within five days of receipt of the request.

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer
shall bear its own costs of attending such a debriefing meeting.

46.0 Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period
specified in ITT 42.1, upon addressing a complaint that has been filed with in the Standstill
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer.
The letter of award shall request the successful tenderer to furnish the Performance Security
within 21 days of the date of the letter.

47.0 Signing of Contract

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract
and upon the parties meeting their respective statutory requirements, the Procuring Entity
shall send the successful Tenderer the Contract Agreement.

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer
shall sign, date, and return it to the Procuring Entity.

47.3 The written contract shall be entered into within the period specified in the notification of
award and before expiry of the tender validity period.

48.0 Performance Security

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity,
the successful Tenderer shall furnish the Performance Security and, any other documents
required in the TDS, in accordance with the General Conditions of Contract, subject to ITT
38.2 (b), using the Performance Security and other Forms included in Section X, Contract
Forms, or another form acceptable to the Procuring Entity. A foreign institution providing
a bank guarantee shall have a correspondent financial institution located in Kenya, unless
the Procuring Entity has agreed in writing that a correspondent bank is not required.

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security
and other documents required in the TDS or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Tender Security. In that event
the Procuring Entity may award the Contract to the Tenderer offering the next Best
Evaluated Tender.

48.3 Performance security shall not be required for contracts estimated to cost less than the
amount specified in the Regulations.

49.0 Publication of Procurement Contract
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Within fourteen days after signing the contract, the Procuring Entity shall publish the
awarded contract at its notice boards and websites; and on the Website of the Authority.
At the minimum, the notice shall contain the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its
scope and the selection method used;

c) the name of the successful Tenderer, the final total contract price, the contract  
duration;

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout
at Tender opening.

50.0 Procurement related Complaints and Administrative Review
50.1 The procedures for making Procurement-related Complaints are as specified in the

TDS.

50.2 A request for administrative review shall be made in the form provided under contract
forms.

SECTION II - TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions 
to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General
ITT 1.1

     The name of the contract. THE CONSTRUCTION OF 
ADMINISTRATION BLOCK TO COMPLETION AT NYAKINYWA
SECONDARY SCHOOL.

Tender Name:

 T H E   C O N S T R U C T I O N   O F   A   V E R A N D A H   A N D   F E N C I G   O F   
S C H O O L   C O M P O U N D   A T   N Y A K I N Y W A   S E C O N D A R Y   
S C H O O L .
.

The reference number of the Contract is NG-CDF/CHERA 

/…………………. /2025-2026

The number and identification of lots (contracts) comprising this Tender are
[N/A)]

Lot 1- Name                                                                  N/A

Lot 2- Name                                                                       N/A

Lot… Name                                                                                N/A
ETC.

ITT 2.4 The Information made available on competing firms is as follows: N/A
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Reference to ITC Clause PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 2.4 The firms that provided consulting services for the contract being tendered for
are:

TransNzoia Public Works Office

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be 0.

B.  Contents of Tender Document

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the 

Address: NYAKINYWA SECONDARY SCHOOL

P.O.  Box  …………..Kitale-Kenya

to reach the Procuring Entity not later than ……………………………………

(ii) The Procuring Entity shall publish its response at the notice board of the
NYAKINYWA SECONDARY SCHOOL OFFICES

ITT 7.2 (A) A pre-arranged pretender site visit [“shall not”] take place at the following
date, time and place:
/A Time:                                       N/A
Place:                                           N/A

(B) Pre-Tender meeting [“shall not”] take place at the following date, time and
place:
Date:                                              N/A
Time:                                            N/A
Place:                                           N/A

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than N/A before the meeting.

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and 
the pre-arranged pretender will be published is www.ngcdf.go.ke

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for 
purchasing tender documents, the Procuring Entity’s address is:

NYAKINYWA SECONDARY SCHOOL OFFICES
 P.O.  Box  …………. Kitale-Kenya

C.  Preparation of Tenders

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender:
As indicated on the evaluation tool

ITT 13.1 Alternative Tenders “shall not be” considered.

http://www.ngcdf.go.ke/
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Reference to 
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 13.2 Alternative times for completion “shall not be” permitted.

ITT 13.4 Alternative technical solutions shall not be permitted for the following parts of
the Works:                          N/A

ITT 14.5 The prices quoted by the Tenderer shall be: [“fixed”].

ITT 15.2 (a) Foreign currency requirements not allowed.

ITT 18.1 The Tender validity period shall be 140 days.

ITT 18.3 (a) The Number of days beyond the expiry of the initial tender validity period
will be 90 days.

(b) The Tender price shall be adjusted by the following percentages of the
tender price:

(i) By          N/A           % of the local currency portion of the Contract price
adjusted to reflect local inflation during the period of extension,
and

(ii) By        N/A                  % the foreign currency portion of the Contract price
adjusted to reflect the international inflation during the period of extension.

ITT 19.1 Tender SHALL provide Tender Security

ITT 20.1 Submit One Original and One Copy of the Tender

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall
consist of: Power of attorney indicating the name of the person authorized to 
sign the tender documents and execute the contract.

D.  Submission and Opening of Tenders

ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity’s address is:

NYAKINYWA SECONDARY SCHOOL
 P.O.  Box  …………. Kitale-Kenya

The Tender box is located at the entrance NYAKINYWA 
SECONDARY SCHOOL

Date and time for submission of Tenders is …………………...............

Tenderers shall not submit tenders electronically.

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of 
Tenders provided below:
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Reference to 
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

NYAKINYWA SECONDARY SCHOOL
P.O.  Box  …………..Kitale-Kenya

The Tender box is located at the entrance NYAKINYWA 

SECONDARY SCHOOL OFFICES

Date and time for submission of Tenders ………………………………………

ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the 
electronic tender submission procedures specified below: N/A

E.  Evaluation, and Comparison of Tenders

ITT 30.3 The adjustment shall be based on the “average” price of the item or component 
as quoted in other substantially responsive Tenders. If the price of the item or
component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its best estimate.

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes 
only to convert at the selling exchange rate all Tender prices expressed in 
various currencies into a single currency is: Kenya Shillings.

The source of exchange rate shall be: The Central bank of Kenya (mean rate)

The date for the exchange rate shall be: the deadline date for Submission of 
the Tenders.

For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, 
shall first be broken down into the respective amounts payable in various 
currencies by using the selling exchange rates specified by the Tenderer in 
accordance with ITT 15.1.

In the second step, the Procuring Entity will convert the amounts in various 
currencies in which the Tender Price is payable (excluding Provisional Sums 
but including Daywork where priced competitively) to the single currency 
identified above at the selling rates established for similar transactions by the 
authority specified and, on the date, stipulated above.

ITT 33.2 A margin of preference “shall not” apply.

ITT 33.4 The invitation to tender is extended to the following group that qualify for 
Reservations  N/A                                                                                                      

ITT 34.1 At this time, the Procuring Entity [“does not intend”] to execute certain specific 
parts of the Works by subcontractors selected in advance.
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Reference to 
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is: N/A % of the total contract amount. Tenderers planning to subcontract 
more than 10% of total volume of work shall specify, in the Form of Tender, the 
activity (ies) or parts of the Works to be subcontracted along with complete details 
of the subcontractors and their qualification and experience.

ITT 34.3 [Indicate N/A if not applicable]
The parts of the Works for which the Procuring Entity permits Tenderers to propose 
Specialized Subcontractors are designated as follows:
                  N/A              
                        N/A        

For the above-designated parts of the Works that may require Specialized 
Subcontractors, the relevant qualifications of the proposed Specialized 
Subcontractors will be added to the qualifications of the Tenderer for the purpose of
evaluation.

ITT 35.2 (e) Additional requirements apply. These are detailed in the evaluation criteria in 
Section III, Evaluation and Qualification Criteria.

ITT 48.1 Other documents required in addition to the Performance Security are:
1. Contractor’s All risk insurance policy
2. Gantt Chart displaying project timelines

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the 
“Notice of Intention to Award the Contract” herein and are also available from 
the PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke.

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer 
should submit its complaint following these procedures, in writing (by the 
quickest means available, that is either by hand delivery or email to:

For the attention:

Title/position: HEAD OF INSTITUTION

Procuring Entity: NYAKINYWA SECONDARY SCHOOL.

Email address:

In summary, a Procurement-related Complaint may challenge any of the 
following (among others):

(i) the terms of the Tender Documents; and

(ii) the Procuring Entity’s decision to award the contract.

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
mailto:complaints@ppra.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA

1.0 GENERAL PROVISIONS

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this tender
document. The Tenderer shall provide all the information requested in the forms included in
Section IV, Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation
Document for Goods and Works for evaluating Tenders.

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya
Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate
prevailing on the last day of the respective calendar year (in which the amounts for that
year is to be converted) was originally established.

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.

(c)    Exchange rates shall be taken from the publicly available source identified in the ITT
14.3. Any error in determining the exchange rates in the Tender may be corrected by the
Procuring Entity.

1.3 EVALUATION AND  CONTRACT AWARD CRITERIA

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and (iii)
is determined to have the Lowest Evaluated Tender price shall be selected for award of contract.

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other mandatory requirements in the ITT, and that the tender is complete in
all aspects in meeting the requirements provided for in the preliminary evaluation criteria outlined
below, including checking for tenders with unacceptable errors, abnormally low tenders, abnormally
high tenders and tenders that are incomplete.
The Standard Tender Evaluation Report Document for Goods and Works for evaluating Tenders
provides very clear guide on how to deal with review of these requirements. Where stated for any
document to be provided, they must be certified by the commissioner of oath and for any
document stated to be attached it should be in the format provided in the tender document.
Tenders that do not pass the Preliminary Examination will be considered non- responsive and will
not be considered further.

EVALUATION TOOL
NOTE: Authenticity of all documents provided may be verified with the relevant 
authorities and any forgery or misrepresentation shall lead to automatic 
disqualification and render the tenderer’s bid non-responsive.

Stage 1-Preliminary Evaluation
These are the mandatory requirements and bidder are expected to attach all the 
documents in order to proceed to the next stage of evaluation. This stage shall be 
evaluated on a YES/NO basis.
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S/NO Particulars of appendix to instructions to tenderers

1
1) Copy  of  certificate  of  Incorporation  under  the  Company’s  Act  and

must have been in existence for the last One (1) year).

2) Copy of recent CR12 issued within the last 12 months from the date of

Tender Opening. (This will be verified with the Registrar of Companies)

3) Copy of Valid Tax Compliance Certificate issued by the Kenya Revenue

Authority (Will be verified on the KRA TCC Checker)

4) Attach a Valid copy of PIN/VAT Certificate

5) Submit a valid relevant current Trading License / Business Permit

6) Attach power of attorney in the format provided indicating the name

of the person authorized to sign the tender document and execute

the contract

7) Must submit copies of certified Audited Financial Accounts for the last

3 years (2020, 2021 & 2022)

8) Attach Form of Tender duly prepared in the format provided

9) Submit Form of Tender - Securing Declaration Form duly prepared in

the format provided

10) Must submit a dully filled up Confidential Business Questionnaire in

format provided

11) Attach litigation and arbitration history duly prepared in the format

provided

12) Submit “original” and “copy” of the bid document properly bound,

good presented document. The tender document must be

paginated/serial numbered. No loose documents shall be accepted.

The bid document must be submitted in the format advertised by the

procuring entity with all the sections of the bid as issued by the

procuring entity

13) Attach Self-declaration form prepared in the format provided that the

person/tenderer is not debarred in the matter of the Public

Procurement and Asset Disposal Act 2015

14) Attach Certificate of independent tender determination duly prepared

in the format provided.

15) Attach Self-declaration form prepared in the format provided that the

person/tenderer will not engage in any corrupt or fraudulent practice

16) Attach declaration and commitment to the code of ethics in the
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format provided.

S/NO Particulars of appendix to instructions to tenderers
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17) Bills of Quantities duly Completed, Signed and Stamped by the 

Tenderer in the format provided.

18) Must submit a copy of relevant Valid National Construction Authority

Registration Certificate (NCA 8 and above)

19) Must submit a copy of relevant current National Construction

Authority Practicing License (NCA 8 and above)

2 No of Copies of Tender Document to be submitted: The bidder shall submit 
ONE (1) ORIGINAL AND ONE (1) COPY of the Tender Document

3 Arithmetic  Errors:  The  tender  sum  as  submitted  and  read  out  during  tender

opening  shall  be  final  and  shall  not  be  the  subject  of  any  corrections,  
adjustments or amendments until at the financial stage of tender  evaluation.

4 Particulars of performance security if applicable: N/A

5 Preferences and Reservations: N/A

6 Contract Price Variations: Any contract price variations shall be as allowable 
in the Public Procurement and Asset Disposal Act, 2015.

7 AT THIS STAGE, TENDERERS’ SUBMISSIONS WILL EITHER BE RESPONSIVE OR

NON-RESPONSIVE. THE NON-RESPONSIVE SUBMISSIONS WILL BE

ELIMINATED FROM THE ENTIRE EVALUATION PROCESS AND WILL NOT BE

CONSIDERED FURTHER.
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DETAILED EVALUATION CRITERIA

A) TECHNICAL EVALUATION

Tenders meeting the minimum responsiveness requirements will be evaluated according 
to the following Evaluation Criteria.

Item Parameter Maximum
points

1 Building Construction experience 5

2 Physical facilities (evidence of physical address) 2

3 Similar works completed in the last five (5) years 15

4 Current Commitments 10

5 Name and addresses of Clients who may be contacted 5

6 Schedule of contractor’s equipment 10

7 Qualifications and experience of key personnel 20

8 Reports on financial situation 3

9 Audited financial statements & financial standing
reported within the last 3 years

9

10 Authority to seek references from the tenderer’s

bankers with details of Name, address and telephone 
numbers and Account numbers

2

11 Litigation and arbitration history (Provide affidavit) 2

12 Completeness and clarity of the tender document in 
Accordance

2

13 Work plan and methodology of the execution of works 15

TOTAL 100

DETAILED SCORING MATRIX FOR TECHNICAL EVALUATION (PASSMARK 70%)

Item Description Scoring 
breakdown

Max- 
points

Score

1 Building construction experience
(as evidenced in business registration/certificate of 

incorporation)

Over ten (10) years

5-10 years

(Aggregate 

score)

5

3

5

2
Physical Facilities
Evidence of Physical address e.g. title deed/lease 

agreement/utility bills

Provided and satisfactory 

Not provided

(Aggregate 

score)

2
0

2
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Item Description Scoring 
breakdown

Max- 
points

Score

3 Similar Works: Experience as a main Contractor in 

works of a similar nature and size completed within 

the last five years’ Similar works completed in the 

last five (5) years.

Similar works completed within the last five (5) 

years each with a value of at least Kshs. One (1) 

Million, that have been successfully and 

substantially completed

(Present in a table format and attach completion 

certificates, handing over certificates LSO)

5 projects and above successfully completed
4 projects and above successfully completed
3 projects and above successfully completed
2 projects and above successfully completed
1 project successfully completed
None or no relevant project

(Aggregate 

score)

15

12

9

6

3

0

15

4 Current Commitments: Details of similar work

underway or contractually committed i.e.

Schedules of on-going projects each with a value of

at least KShs. One (1) million. (Attach award letters

or interim certificates  or contracts)

5 projects and above ongoing well
4 projects and above ongoing well
3 projects and above ongoing well
2 projects and above ongoing well
1 project ongoing well
None or no relevant project

(Aggregate 

score)

10

8

6

4

2

0

10
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5 Names and addresses of clients who may be 

contacted for further information on the 

completed projects. (in a table format with the 

following details; Name of the contact person, 

Firm, Project/Assignment and Contact - Postal 

Address, E-mail Address, Tel: No. etc). Also attach 

reference letters from the clients.

5 Clients and above 
4 Clients

3 Clients

2 Clients

1 Client

(Aggregate 
score)

5

4

3

2

1

5

Item Description Scoring 
breakdown

Max- 
points

Score

No Client 0

6 Equipment Holding: Major items of construction 

equipment proposed to carry out the Contract 

(Owned, leased or hired) and an undertaking that 

they will be available for the Contract i.e. Schedule 

of contractor’s equipment

(Submit Evidence of Ownership/Leasing 

(Mandatory) e.g. log books for vehicles, purchase 

receipts for equipment or lease agreements or any 

other acceptable documentary evidence)

Hoisting equipment 

Concrete mixer 

Transportation vehicles

Poker Vibrator

Compaction 

Machine(Plate 

Compactor of 

Pedestrian Roller)

Any other acceptable relevant major item of 

construction equipment not listed above will be

awarded 1 mark each up to a Max. of 5 (Total 
marks will however not exceed 10)

(Add Individual
item score)

2

2

2

2

2

10

Total 10
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7 Qualifications and experience of key site 

management and technical personnel proposed for 

the Contract and an undertaking that they shall be 

available for the Contract i.e.

Qualifications and experience of key 

personnel (Attach current signed 

original CVs (signed by both the 

employer and owner) and copy of 

relevant certificates).

Project Engineer to have at least a degree in 

Engineering/Architecture and be a member of a 

relevant professional body with at least Three (3) 

years relevant experience. Academic Qualification 

(2 points) & Experience for the Period Indicated (4 

Points). Submission of detailed C.V and membership 

of a relevant professional body (1 Point each)

Site Manager to have at least a relevant 
professional qualification with Three (3) years’ 
experience in the proposed position or works of a 
similar nature. Academic Qualification (2points) & 
Experience for the Period Indicated (3 Points).

(Add individual
item score)

8

6

20

Item Description Scoring 
breakdown

Max- 
points

Score

Submission of detailed C.V (1 Points)

Supervisor to have at least a relevant professional 

qualification with Three (3) years’ experience in the 

proposed position or works of a similar nature.

Academic Qualification (1 points) & Experience for 

the Period Indicated (2 Points). Submission of 

detailed C.V (1 Points)

Any other qualified and relevant personnel 

proposed with adequate experience and with 

necessary documentation submitted as above will

be awarded 1 marks each up to a maximum of 2 
Marks

4

2
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8 Financial Situation: The current soundness of the 

applicant’s financial position and its respective 

long-term profitability. Submit Audited financial 

statements reported within the last three (3) years

(2021, 2022, 2023 and 2024).

Turnover greater or equal to 3 times the cost of the 

project

Turnover greater (but less than 3 times the cost of 

the project) or equal to the cost of the project

Turnover below the cost of the  project

(Aggregate 
score)

3

2

0

3

9 Reports on financial Standing such as profit and 

loss statement and auditors report for the past 

three years signed by Auditor(s) who are

approved by ICPAK for

Determining solvency and liquidity of the

company

Letter from banker regarding credit worthiness of 
the firm

(Aggregate 

score)

3

3

9

Item Description Scoring 
breakdown

Max- 
points

Score

Clearance certificate from Credit Reference Bureau 

for the firm

3

10 Authority to seek references from the tenderer’s 

bankers with details of Name, address and 

telephone numbers and Account numbers

Provided and satisfactory

None

(Aggregate 
score)

2

0

2
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11 Litigation and arbitration history. Information 

regarding any litigation, current or during the last 

five years, in which the tenderer is involved, the 

parties concerned and disputed amount (Provide 

current affidavit)

Provided and satisfactory 

None

(Aggregate 

score)

2
0

2

12 Completeness and clarity of the tender documents

Satisfactory  

Not satisfactory

(Aggregate 

score)

2

0

2

13 Work plan and methodology of the execution of 
works
Work Plan 
Methodology

7
8

15

Total
100

NOTE: TO QUALIFY FOR THE FINANCIAL EVALUATION STAGE BIDDERS ARE EXPECTED TO
SCORE AT LEAST 70% AT THE TECHNICAL EVALUTION STAGE

B) FINANCIAL EVALUATION

Only bidders who score 70 marks and above will be subjected to financial evaluation.
Those who score below 70 marks will be eliminated at this stage from the entire
evaluation process and will not be considered further.
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Stage 1

1) This will include the following: -

a) Confirmation of and considering Bill of Quantities completed and signed.

b) Conducting a financial comparison for the firms that passed technical evaluation

2) Tenders shall also be checked for errors, inconsistencies and frontloading.

The following tenders shall be automatically disqualified.

i) Tenders with an arithmetic error of more than 5%, unless the tenderers
demonstrate and confirm in writing that they will satisfactorily deliver

ii) Tenders that are frontloaded, unless the tenderer (if successful) agrees with the
employer on interim certificates payment plan that do not disadvantage the
employer and enhancement of performance security

iii) Tenders that have errors or inconsistencies in pricing that are significant enough
to cause distortion in a successful contractor’s cash flow or put the client in a
contractually unfavorable or risky position.

3) The Tenderer should have at least 20% of the total tender value in cash assets in the 
Balance Sheet provided as part of the audited financial statements.

Stage 2 and Post Qualification

NG-CDF Cherangany Constituency Office shall carry out due diligence on the
successful tenderer to seek information on the validity and authenticity of the
documents submitted by the tenderer prior to tender award.

Any bidder who shall be found to have supplied false or misleading information shall be
disqualified and the next lowest tender that has passed stage 1 shall be considered.
Record of unsatisfactory or default in performance obligations in any contract shall also
be considered at this stage. This shall include any tenderer with unresolved case(s) in its
performance obligations for more than two (2) months in any contract. These bidders shall
be shall be disqualified and the next lowest tender that has passed stage 1 shall be
considered.

AWARD OF CONTRACT
The tender will be awarded to the successful tenderer whose tender has been
determined to be substantially responsive, determined to be the lowest evaluated
bidder/tenderer, and is qualified to perform the contract satisfactorily.
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3.0 TENDER EVALUATION (ITT 35) N/A

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall 
apply: N/A

(i) Alternative  Completion  Times,  if  permitted  under  ITT13.2,  will  be  evaluated
as follows: N/A
…………………………………………………………………

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted
under      ITT      13.4,      will      be........ evaluated as
follows..............................................................N/A

(iii) Other Criteria; if permitted under ITT 35.2(j):

…………………………………  N/A  …………………………………

4.0 MULTIPLE CONTRACTS - N/A

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on
basis of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will
select one Option of the two Options listed below for award of Contracts. N/A

OPTION 1

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot,
provided the tenderer meets the Eligibility and Qualification Criteria for that Lot.

(ii) If a tenderer wins more than one Lot, the tender will be awarded a contract for all won
Lots, provided the tenderer meets the aggregate Eligibility and Qualification Criteria
for all the won Lots. The tenderer will be awarded only the combinations for which the
tenderer qualifies and the others will be considered for award to second lowest the
tenderers.

OPTION2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)]
and determine the combination with the lowest evaluated price. Tenders will then be
awarded to the Tenderer or Tenderers in the combination provided the tenderer meets
the aggregate Eligibility and Qualification Criteria for all the won Lots.

5.0 ALTERNATIVE TENDERS  (ITT 13.1) - N/A

Alternative  Tenders (ITT  13.1)

An alternative if permitted under ITT 3.1, will be evaluated as follows: N/A

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part
2 - Works requirements. Only the technical alternatives, if any, of the Tenderer with the
Best Evaluated Tender conforming to the basic technical requirements shall be
considered by the Procuring Entity.

6.0 MARGIN OF PREFERENCE - N/A

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent
(15%) to be loaded on evaluated prices of the foreign tenderers, where the percentage of
shareholding of Kenyan citizens is less than fifty- one percent (51%).

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information,
including  details  of  ownership,  as  shall  be  required  to  determine  whether,  according  to  the
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classification established by the Procuring Entity, a particular contractor or group of contractors 
qualifies for a margin of preference.

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders
shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive
tenders shall be classified into the following groups:

i) Group A: tenders offered by Kenyan Contractors and other Tenderers
where Kenyan citizens hold shares of over fifty one percent (51%).

ii) Group B: tenders offered by foreign Contractors and other Tenderers
where Kenyan citizens hold shares of less than fifty one percent (51%).

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine
the lowest tender, and the lowest evaluated tender in each group shall be further compared with
each other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be
selected for the award of contract. If a tender from Group B is the lowest, an amount equal to
the percentage indicated in Item 6.1 of the respective tender price, including unconditional
discounts and excluding provisional sums and the cost of day works, if any, shall be added to
the evaluated price offered in each tender from Group B. All tenders shall then be compared
using new prices with added prices to Group B and the lowest evaluated tender from Group A.
If the tender from Group A is still the lowest tender, it shall be selected forward. If not, the
lowest evaluated tender from Group B based on the first evaluation price shall be selected.

7. Post qualification and Contract ward (ITT 39), more specifically,

a) In case the tender was subject to post-qualification, the contract shall be awarded
to the lowest evaluated tenderer, subject to confirmation of pre-qualification data,
if so required.

b) In case the tender was not subject to post-qualification, the tender that has been
determined to be the lowest evaluated tenderer shall be considered for contract
award, subject to meeting each of the following conditions.

i) The Tenderer shall demonstrate that it has access to, or has available, liquid
assets, unencumbered real assets, lines of credit, and other financial means 
(independent of any contractual advance payment) sufficient to meet the 
construction cash flow of Kenya
Shillings

ii) Minimum average annual construction turnover of Kenya Shilling, equivalent
calculated as total certified payments received for contracts in progress and/or
completed within the last years.

iii) At least () of contract(s) of a similar nature executed within Kenya, or the East
African Community or a broad, that have been satisfactorily and substantially
completed as a prime contractor, or joint venture member or sub-contractor each
of minimum value Kenya shillings () equivalent.

iv) Contractor's Representative and Key Personnel, which are specified as in the
evaluation
criteria

v) Contractors key equipment listed on the table “Contractor's Equipment” below
and more specifically listed as SPECIFIED IN THE EVALUATION 
CRITERIA

iv) Other conditions depending on their seriousness.

a) History of non-performing contracts:
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Tenderer  and  each  member  of  JV  in  case  the  Tenderer  is  a  JV,  shall 
demonstrate that Non-performance of a contract did not occur because of 
the default of the Tenderer, or the member of a JV in the last  (specify 
years). The required information shall be furnished in the appropriate form.

b) Pending Litigation

Financial position and prospective long-term profit ability of the Single
Tenderer, and in the case the Tenderer is a JV, of each member of the JV,
shall remain sound according to criteria established with respect to
Financial Capability under Paragraph (i) above if all pending litigation will
be resolved against the Tenderer. Tenderer shall provide information on
pending litigations in the appropriate form.

c) Litigation History

There shall be no consistent history of court/arbitral award decisions 
against the Tenderer, in the last (). All parties to the contract shall furnish 
the information in the appropriate form about any litigation or arbitration 
resulting from contracts completed or on going under its execution over 
the years specified. A consistent history of awards against the Tenderer or 
any member of a JV may result in rejection of the tender.
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QUALIFICATION FORM*
1 2 3 4 5

Item 
No.

Qualification  Subject Qualification  Requirement Document To be Completed 
by Tenderer

For Procuring Entity’s 
Use (Qualification met or
Not Met)

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 
attachments

2 Tax Obligations for 
Kenyan Tenderers

Has produced a current tax clearance certificate or tax
exemption certificate issued by Kenya Revenue Authority 
in accordance with ITT 3.14.

Attachment

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of  Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.7
Form of  Tender

5 State- owned Enterprise Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, with 
attachments

6 Goods, equipment and
services to be supplied 
under the contract

To have their origin in any country that is not determined 
ineligible under ITT 4.1

Forms ELI – 1.1 and 1.2, with 
attachments

7 History of Non- 
Performing Contracts

Non-performance of a contract did not occur as a result of 
contractor default since 1st  January […….].

Form CON-2

8 Suspension Based on 
Execution of 
Tender/Proposal Securing 
Declaration by the
Procuring Entity

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant to ITT 19.9

Form of  Tender

9 Pending Litigation Tender’s financial position and prospective long-term 
profitability still sound according to criteria established in
3.1 and assuming that all pending litigation will NOT be
resolved against the Tenderer.

Form CON – 2

10 Litigation History No consistent history of court/arbitral award decisions 
against the Tenderer since 1st January [insert year].

Form CON – 2

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or
has available, liquid assets, unencumbered real assets, lines
of credit, and other financial means (independent of any

Form FIN – 3.1, with 
attachments
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1 2 3 4 5

Item 
No.

Qualification  Subject Qualification  Requirement Document To be Completed 
by Tenderer

For Procuring Entity’s 
Use (Qualification met or
Not Met)

contractual advance payment) sufficient to meet the 
construction cash flow requirements estimated as Kenya 
Shillings [insert amount] equivalent for the subject 
contract(s) net of the Tenderer’s other commitments.

(ii) The Tenderers shall also demonstrate, to the satisfaction
of the Procuring Entity, that it has adequate sources of 
finance to meet the cash flow requirements on works 
currently in progress and for future contract commitments.

(iii) The audited balance sheets or, if not required by the 
laws of the Tenderer’s country, other financial statements
acceptable to the Procuring Entity, for the last [insert 
number of years] years shall be submitted and must 
demonstrate the current soundness of the Tenderer’s 
financial position and indicate its prospective long-term 
profitability.

12 Average Annual 
Construction Turnover

Minimum average annual construction turnover of Kenya 
Shillings [insert amount], equivalent calculated as total 
certified payments received for contracts in progress and/or 
completed within the last [insert of year] years, divided by
[insert number of years]  years

Form FIN – 3.2

13 General Construction
Experience

Experience under construction contracts in the role of prime 
contractor, JV member, sub-contractor, or management 
contractor for at least the last [insert number of years]
years, starting 1st  January [insert year].

Form EXP –  4.1

14 Specific Construction & 
Contract Management 
Experience

A minimum number of [state the number] similar contracts 
specified below that have been satisfactorily and 
substantially completed as a prime contractor, joint venture 
member, management contractor or sub-contractor between 
1st January [insert year] and tender submission deadline i.e.

Form EXP 4.2(a)
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1 2 3 4 5

Item 
No.

Qualification  Subject Qualification  Requirement Document To be Completed 
by Tenderer

For Procuring Entity’s 
Use (Qualification met or
Not Met)

…. (number) contracts, each of minimum value Kenya
shillings....................equivalent.
[In case the Works are to be tender as individual contracts
under multiple contract procedure, the minimum number of
contracts required for purposes of evaluating qualification
shall be selected from the options mentioned in ITT 35.4]

The similarity of the contracts shall be based on the 
following: [Based on Section VII, Scope of Works, specify 
the minimum key requirements in terms of physical size, 
complexity, construction method, technology and/or other 
characteristics including part of the requirements that may 
be met by specialized subcontractors, if permitted in
accordance with ITT 34.3]
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SECTION IV - TENDERING FORMS

QUALIFICATION  FORMS

1. FOREIGN TENDERERS 40%RULE – N/A

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils 
this condition.

ITEM Description of Work Item Describe location
of Source

COST in
K. shillings

Comments, if
any

A Local Labor
1
2
3
4
5
B Sub contracts from Local sources
1
2
3
4
5
C Local materials
1
2
3
4
5
D Use of Local Plant and Equipment
1
2
3
4
5
E Add any other items
1
2
3
4
5
6

TOTAL COST LOCAL CONTENT
PERCENTAGE OF CONTRACT PRICE
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2. FORMEQU:  EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to
meet the requirements for the key equipment listed in Section III, Evaluation and Qualification
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative
equipment proposed by the Tenderer.

Item of equipment

Equipment 
information

Name of manufacturer Model and power rating

Capacity Year of manufacture

Current status Current location

Details of current commitments

Source Indicate source of the equipment
 Owned  Rented  Leased  Specially manufactured

Omit the following information for equipment owned by the Tenderer.
Owner Name of owner

Address of owner

Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project
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3. FORM PER -1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative
and Key Personnel to perform the Contract. The data on their experience should be supplied using the
Form PER-2 below for each candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which 
this position will be engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been 
scheduled for this position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. 
attach high level Gantt chart]

2. Title of position: [                                            ]
Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which 
this position will be engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been 
scheduled for this position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. 
attach high level Gantt chart]

3. Title of position: [                                            ]
Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which 
this position will be engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been 
scheduled for this position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. 
attach high level Gantt chart]

4. Title of position: [                                            ]
Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which 
this position will be engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been 
scheduled for this position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. 
attach high level Gantt chart]

5. Title of position: [insert title]
Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which 
this position will be engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been 
scheduled for this position]

Expected time schedule 
for this position:

[insert the expected time schedule for this position (e.g. 
attach high level Gantt chart]
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4. FORM PER - 2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Position [#1]: [title of position from Form PER-1]

Personnel 
information

Name: Date of birth:

Address: E-mail:

Professional  qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details
Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):

Fax:

Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project.

Project Role
Duration of 
involvement Relevant experience

[main 
project
details]

[role and 
responsibilities on the
project]

[time in role]
[describe the experience relevant to this 
position]

Name of Tenderer
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Declaration

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as 
applicable,.......................................................................................... certify that to the best of my
knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Tender:

Commitment Details
Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available
to work on this contract]

Time commitment: [insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available
to work on this contract]

I understand that any misrepresentation or omission in this Form may:

(a) be taken into consideration during Tender evaluation;
(b) result in my disqualification from participating in the Tender;
(c) result in my dismissal from the contract.

Name of Contractor’s Representative or Key Personnel: […………………………………………….

Signature:                                                                                                                       

Date: (day month year):                                                                                                  

Countersignature of authorized representative of the Tenderer:

Signature:                                                                                                                   

Date: (day month year):                                                                                                
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5. TENDERERS QUALIFICATION WITHOUT
PREQUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding
Information Sheets included hereunder.

5.1 FORM ELI -1.1 Tenderer Information  Form

Date:                                                                                                ITT No. and title:                         

Tenderer's name
In case of Joint Venture (JV), name of each member:
Tenderer's actual or intended country of registration:
[indicate  country  of  Constitution]
Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information 
Name:                                                                              
Address:                                                                          
Telephone/Fax numbers:                                                 
E-mail address:                                                                

1. Attached are copies of original documents of
 Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5
In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing:
 Legal and financial autonomy
 Operation under commercial law

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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5.2 FORM ELI -1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date:                                                                                                ITT No. and title:                         

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information 
Name:                                                                           Address
 Telephone/Fax numbers:                                            
E-mail address:                                                           

1. Attached are copies of original documents of
 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 3.6.
 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with ITT 3.5.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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5.3 FORM CON –2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:                                  
Date:                                             
JV Member’s Name                                                 
ITT No. and title:                                                       

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria
 Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and
Qualification Criteria, Sub-Factor 2.1.

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification
Criteria, requirement 2.1

 Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification
Criteria, requirement 2.1
Year Non- performed 

portion of 
contract

Contract Identification Total Contract Amount 
(current value, currency, 
exchange rate and Kenya
Shilling equivalent)

[insert
year]

[insert amount 
and percentage]

Contract Identification: [indicate complete contract name/ 
number, and any other identification]
Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert street/city/country]
Reason(s) for non-performance: [indicate main reason(s)]

[insert amount]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria
 No pending litigation in accordance with Section III, Evaluation and  Qualification Criteria, Sub-Factor 2.3.
 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 
indicated below.

Year of
dispute

Amount in dispute 
(currency)

Contract Identification Total Contract 
Amount (currency), 
Kenya Shilling 
Equivalent (exchange
rate)

Contract Identification:                     
Name of Procuring Entity:                            Address of Procuring Entity: 
                                                            
Matter in dispute:                               
Party    who    initiated    the    dispute:
Status of dispute:                         
Contract Identification: 
Name of Procuring Entity: 
Address of Procuring Entity: 
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria
 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
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Year of
dispute

Amount in dispute 
(currency)

Contract Identification Total Contract 
Amount (currency), 
Kenya Shilling
Equivalent (exchange 
rate)

Factor 2.4.
 Litigation History in accordance with Section III, Evaluation  and  Qualification  Criteria, Sub-Factor
2.4 as indicated below.

[insert
year]

[insert 
percentage]

Contract Identification: [indicate complete 
contract name, number, and any other 
identification]
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 
street/city/country]
Matter in dispute: [indicate main issues in 
dispute]
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”] 
Reason(s) for Litigation and award decision
[indicate main reason(s)]

[insert amount]

Include details relating to potential bid-rigging practices such as previous occasions where tenders 
were withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc.
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5.4 FORM FIN – 3.1:

Financial Situation and Performance

Tenderer’s Name:                                  
Date:                                             
JV Member’s Name                                                 
ITT No. and title:                                                       

5.4.1. Financial Data

Type of Financial information
in                                       
(currency)

Historic information for previous               years, 

(amountincurrency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities

*Refer to ITT 15 for the exchange rate
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5.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for 
future contract commitments.

No.
Source of finance Amount (Kenya Shilling

equivalent)

1

2

3

5.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for               years pursuant
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:
(a) reflect the financial situation of the Tenderer or in case of JV member, and not an
affiliated entity (such as parent company or group member).
(b) be independently audited or certified in accordance with local legislation.
(c) be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.
 Attached are copies of financial statements1  for the                      years required above; and
complying with the requirements

1  If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the 
reason for this should be justified.
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5.5 FORM FIN – 3.2:

Average Annual Construction Turnover

Tenderer’s Name:                                  
Date:                                             
JV Member’s Name                                                  
ITT No. and title:                                                       

Annual turnover data (construction only)
Year Amount

Currency
Exchange rate Kenya Shilling

equivalent
[indicate year] [insert amount and indicate 

currency]

Average 
Annual
Construction 
Turnover *

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.
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5.6 FORM FIN – 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, 
and other financial means, net of current commitments, available to meet the total construction cash 
flow demands of the subject contract or contracts as specified in Section III, Evaluation and 
Qualification Criteria

Financial Resources

No.
Source of financing Amount (Kenya Shilling

equivalent)

1

2

3

5.7 FORM FIN – 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all 
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or 
for contracts approaching completion, but for which an unqualified, full completion certificate has yet 
to be issued.

Current Contract Commitments

No. Name of Contract Procuring Entity’s 

Contact Address, Tel,

Value of 
Outstanding 
Work
[Current  Kenya
Shilling /month 
Equivalent]

Estimated 
Completion
Date

Average Monthly 
Invoicing Over Last 
Six Months
[Kenya Shilling
/month)]

1
2
3
4
5
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5.8 FORM EXP -  4.1

General Construction Experience

Tenderer’s Name:                                  
Date:                                             
JV Member’s Name                                                 
ITT No. and title:                                                       

Page                              of                            pages

Starting

Year

Ending
Year

Contract Identification Role of 
Tenderer

Contract name:                                         
Brief Description of the Works performed by the
Tenderer:                                                              
Amount of contract:                                         
Name of Procuring Entity:                                            
Address:                                                             
Contract name:                                                     
Brief Description of the Works performed by the 
Tenderer:                                                                      
Amount of contract:                                           
Name of Procuring Entity:                                          
Address:                                                     
Contract name:                                                   
Brief Description of the Works performed by the
Tenderer:                                                           
Amount of contract:                                         
Name of Procuring Entity:                                          
Address:                                                     
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5.9 FORM EXP -  4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:                                  
Date:                                             
JV Member’s Name                                                 
ITT No. and title:                                                       

Similar  Contract  No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime 
Contractor 

Member in
JV


Management
Contractor


Sub- 
contractor


Total Contract Amount Kenya Shilling
If member in a JV or sub-contractor, 
specify participation in total Contract
Amount
Procuring Entity's Name:
Address: 
Telephone/fax number
E-mail:

5.9 FORM EXP -  4.2(a)
Specific Construction and Contract Management Experience

Tenderer’s Name:                                  
Date:                                             
JV Member’s Name                                                 
ITT No. and title:                                                       

Similar  Contract  No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime 
Contractor 

Member in
JV


Management
Contractor


Sub- 
contractor


Total Contract Amount Kenya Shilling
If member in a JV or sub-contractor, 
specify participation in total Contract
Amount
Procuring Entity's Name:
Address:
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Telephone/fax number
E-mail:
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5.9 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar  Contract  No. Information

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III:
1. Amount
2. Physical size of required works
items
3. Complexity
4. Methods/Technology
5. Construction rate for key activities
6. Other Characteristics
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5.10 FORM EXP  -  4. 2 ( b ) 

Construction Experience in Key Activities

Tenderer's Name:                                    
Date:
Tenderer's JV Member Name:
Sub-contractor's Name2  (as per ITT 34):                                    
ITT No. and title:                                              

All Sub-contractors for key activities must complete the information in this form as per ITT 34
and Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _

Information
Contract Identification

Award date

Completion date

Role in Contract Prime 
Contractor


Member in
JV


Management
Contractor


Sub-contractor


Total Contract Amount Kenya Shilling

Quantity (Volume, number or rate of 
production, as applicable) performed under 
the contract per year or part of the year

Total quantity in 
the contract
(i)

Percentage 
participation
(ii)

Actual 
Quantity
Performed
(i)  x  (ii)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address: 
Telephone/fax number
E-mail:

2  If applicable
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Information

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of Section
III:

2. Activity No. Two
3.…………………
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OTHER FORMS

6. FORM OF TENDER

INSTRUCTIONS TO TENDERERS

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly
showing the Tenderer's complete name and business address.

ii) All italicized text is to help Tenderer in preparing this form.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this
Form of Tender.

iv) The Form of Tender shall include the following Forms duly completed and signed by the
Tenderer.

• Tenderer's Eligibility-  Confidential  Business Questionnaire

• Certificate of Independent Tender Determination

• Self-Declaration of  the Tenderer

Date of this Tender submission: [insert date (as day, month and year) of Tender 

submission] Request for Tender No.: [insert identification] Name and description

of Tender [Insert as per ITT) Alternative No.: [insert identification No if this is a Tender

for an alternative]

To: [insert complete name of Procuring Entity]

Dear Sirs,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities for the execution of the above-named Works, we, the undersigned offer to construct
and complete the Works and remedy any defects therein for the sum3 of Kenya Shillings
[[Amount in figures]                                              Kenya Shillings [amount in
words]                                                                                                                                           

The above amount includes foreign currency4 amount (s) of [state figure or a percentage and 
currency] [figures]                                                                           [words]                                     

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Architect notice to commence, and to complete the whole of the
Works comprised in the Contract within the time stated in the Special Conditions of Contract.

3. We agree to adhere by this tender until                                       [Insert date], and it shall
remain binding upon us and may be accepted at any time before that date.

4. We understand that you are not bound to accept the lowest or any tender you may receive.

3  This sum should be carried forward from the Summary of the Bills of Quantities.
4  The percentage quoted above should not include provisional sums, and not more than 

two foreign currencies are allowed.
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5. We, the under signed, further declare that:

i) No reservations: We have examined and have no reservations to the tender document,
including Addenda issued in accordance with ITT 28;

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in
accordance with ITT 3 and 4;

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by
the Procuring Entity based on execution of a Tender-Securing or Proposal-Securing
Declaration in the Procuring Entity's Country in accordance with ITT 19.8;

iv) Conformity: We offer to execute in conformity with the tendering documents and in
accordance with the implementation and completion specified in the construction
schedule, the following Works: [insert a brief description of the Works];

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1
above is: [Insert one of the options below as appropriate]

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in 
words and figures, indicating the various amounts and the respective currencies]; 
or

Option2, in case of multiple lots:

(a) Total price of each lot [insert the total price of each lot in words and figures,
indicating the various amounts and the respective currencies]; and

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words
and figures, indicating the various amounts and the respective currencies];

vii) Discounts: The discounts offered and the methodology for their application are:

viii) The discounts offered are: [Specify in detail each discount offered.]

ix) The exact method of calculations to determine the net price after application of discounts
is shown below: [Specify in detail the method that shall be used to apply the discounts];

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1
(as amended, if applicable) from the date fixed for the Tender submission deadline
specified in TDS 22.1 (as amended, if applicable), and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance
Security in accordance with the Tendering document;

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual
Tender, and we are not participating in any other Tender(s) as a Joint Venture member
or as a sub-contractor, and meet the requirements of ITT 3.4, other than alternative
Tenders submitted in accordance with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers,
Engineer, manufacturers, or service providers for any part of the contract, are not subject
to, and not controlled by any entity or individual that is subject to, a temporary
suspension or a debarment imposed by the Public Procurement Regulatory Authority or
any other entity of the Government of Kenya, or any international organization.
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xiv) State-owned enterprise or institution: [select the appropriate option and delete the
other] [We are not a state- owned enterprise or institution]/[We are a state-owned
enterprise or institution but meet the requirements of ITT3.8];

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions,
gratuities, or fees with respect to the tender process or execution of the Contract: [insert
complete name of each Recipient, its full address, the reason for which each commission
or gratuity was paid and the amount and currency of each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

xvi) Binding Contract: We understand that this Tender, together with your written acceptance
thereof included in your Letter of Acceptance, shall constitute a binding contract between
us, until a formal contract is prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated
cost Tender, the Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no person
acting for us or on our behalf engages in any type of Fraud and Corruption; and

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive
and made with the intention of accepting the contract if awarded. To this effect we have
signed the “Certificate of Independent Tender Determination” attached below.

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public

Procurement and Asset Disposal, copy available from (specify website) during the
procurement process and the execution of any resulting contract.

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our
Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are
not in any conflict to interest.

(b) Certificate of Independent Tender Determination - to declare that we completed the 
tender without colluding with other tenderers.

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

(d) Declaration and commitment to the Code of Ethics for Persons Participating in
Public Procurement and Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud
and corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the 
Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]
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Name of the person duly authorized to sign the Tender on behalf of the Tenderer:
**[insert complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the 
Tender]

Signature of the person named above: [insert signature of person whose name and 
capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

Date signed                                                                  day of                                               ,

                                                                                     Notes
* In the case of the Tender submitted by joint venture specify the name of the Joint 
Venture as Tenderer.
**Person signing the Tender shall have the power of attorney given by the Tenderer to be
attached with the Tender.
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(a) TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is in structed to complete the particulars required in this Form, one form for each entity if
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this
Form.

(a) Tenderer's details

ITEM DESCRIPTION
1 Name of the Procuring Entity

2 Reference Number of the Tender

3 Date and Time of Tender Opening

4 Name of the Tenderer
5 Full Address and Contact Details of 

the Tenderer.

1. Country
2. City
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.

6 Current Trade License Registration 
Number and Expiring date

7 Name,  country and  full  address 
(postal  and  physical  addresses,
email, and telephone number) of 
Registering Body/Agency

8 Description of Nature of Business
9 Maximum value of business which the

Tenderer handles.

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of

state which stock exchange

General and Specific Details

(b) Sole Proprietor, provide the following  details.

Name in full                                                             Age                                                                      
Nationality                                                                Country of Origin                                               
Citizenship                                                                                                                                             

(c) Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned
1
2
3
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(d) Registered Company, provide the following details.

I) Private or public Company                                                                                           
ii) State the nominal and issued capital of the Company                                                   

Nominal Kenya Shillings (Equivalent)...........................................................
Issued Kenya Shillings (Equivalent)...............................................................

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned
1
2
3

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.

i) Are there any person/persons in................................. (Name of Procuring Entity) who
has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows.

Names of Person Designation in the
Procuring Entity

Interest or Relationship with
Tenderer

1
2
3

(iii) Conflict of interest disclosure
Type of Conflict Disclosure 

YES OR NO
If YES provide details of the relationship 
with Tenderer

1 Tenderer is directly or indirectly 
controls, is controlled by or is
under common control with 
another tenderer.

2 Tenderer receives or has received 
any direct or indirect subsidy from
another tenderer.

3 Tenderer has the same legal 
representative as another tenderer

4 Tender has a relationship with 
another tenderer, directly or 
through common third parties, that 
puts it in a position to influence the 
tender of another tenderer, or 
influence the decisions of the
Procuring Entity regarding this 
tendering process.

5 Any of the Tenderer’s affiliates 
participated as a consultant in the
preparation of the design or 
technical specifications of the
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Type of Conflict Disclosure 
YES OR NO

If YES provide details of the relationship 
with Tenderer

works that are the subject of the 
tender.

6 Tenderer would be providing 
goods, works, non-consulting 
services or consulting services 
during implementation of the
contract specified in this Tender 
Document.

7 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who are directly or 
indirectly involved in the 
preparation of the Tender 
document or specifications of the 
Contract, and/or the Tender 
evaluation process of such 
contract.

8 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who would be involved in
the implementation or supervision 
of the such Contract.

9 Has the conflict stemming from 
such relationship stated in item 7 
and 8 above been resolved in a 
manner acceptable to the 
Procuring Entity throughout the
tendering process and execution 
of the Contract.

(f) Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and 
accurate as at the date of submission.

Full Name                                                                                                                                                   

Title or Designation                                                                                                                                     

(Signature) (Date)
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to
the                                                                                                                                        
                                                                                                                                 [Name of 
Procuring Entity] for:                                                                                              [Name and 
number of tender] in response to the request for tenders made by:                                   [Name of 
Tenderer] do hereby make the following statements that I certify to be true and complete in every
respect:

I certify, on behalf of
                                                                                                                             [Name of Tenderer] that
:

1. I have read and I understand the contents of this Certificate;

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. I am the authorized representative of the Tenderer with authority to sign this Certificate,
andto submit the Tender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall
include any individual or organization, other than the Tenderer, whether or not affiliated with the
Tenderer, who:

a) Has been requested to submit a Tender in response to this request for tenders;
b) could potentially submit a tender in response to this request for tenders, based on their

qualifications, abilities or experience;

5. The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b) The Tenderer has entered into consultations, communications, agreements or arrangements
with one or more competitors regarding this request for tenders, and the Tenderer discloses,
in the attached document(s), complete details thereof, including the names of the competitors
and the nature of, and reasons for, such consultations, communications, agreements or
arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has
been no consultation, communication, agreement or arrangement with any competitor
regarding:

a) prices;
b) methods, factors or formulas used to calculate prices;
c) the intention or decision to submit, or not to submit, a tender; or
d) the submission of a tender which does not meet the specifications of the request for

Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with
any competitor regarding the quality, quantity, specifications or delivery particulars of the
works or services to which this request for tenders relates, except as specifically authorized
by the procuring authority or as specifically disclosed pursuant to paragraph(5)(b) above;
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8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer,
directly or indirectly, to any competitor, prior to the date and time of the official tender
opening, or of the awarding of the Contract, whichever comes first, unless otherwise required
by law or as specifically disclosed pursuant to paragraph (5)(b) above.

Name                                                                                                                                                       

Title                                                                                                                                                        

Date                                                                                                                                                     

[Name, title and signature of authorized agent of Tenderer and Date]
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(c) SELF- DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED
IN THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL
ACT 2015.

I, ……………………………………., of Post Office Box …….………………………. being  a 
resident  of…………………………………..  in  the  Republic  of....................................................do
hereby make a statement as follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct
or of
…...............................................................(insert name of the Company) who is a Bidder in respect
of Tender No.
………………….. for………………………………………………………………………………………
(insert tender title/description) for
….............................. (insert  name  of  the  Procuring  entity)  and  duly  authorized  and  competent
to make this statement.

2. THAT the  aforesaid  Bidder,  its  Directors  and  subcontractors  have  not  been  debarred  from
participating in procurement proceeding under Part IV of the Act.

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

…………………………………. ………………………………. ………………….
(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE.

I, ……………………………………of P.O. Box..........................................................being a resident
of
………………………………….. in the Republic of.............................do hereby make a statement as
follows: -

1. THAT I  am the  Chief  Executive/Managing Director/Principal  Officer/Director  of
…….................................. (insert  name  of  the  Company)  who  is  a  Bidder  in  respect  of
Tender  No................................ for
……………………………………………………………………………………………………………….
(insert tender title/description) for....................................................... (insert name of the
Procuring entity) and duly authorized and competent to make this statement.

2. THAT the afore said Bidder, its servants
and/or agents/sub-contractors will not engage in any corrupt or fraudulent practice and has not
been requested to pay any inducement to any member of the Board, Management, Staff and/or
employees and/or agents of........................…………(insert name of the Procuring entity)
which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents
of...................................(name of the procuring entity).

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with
other bidders participating in the subject tender

5. THAT what is deponed to here in above is true to the best of my knowledge information and
belief.

…………………………………. ………………………………. ………………….
(Title) (Signature) (Date)

Bidder Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

I.......................................................(person) on behalf of (Name of the Business/ Company/Firm)

…...............................................................................declare  that  I  have  read  and  fully  understood

the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of

Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities

under the Code.

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in
Public Procurement and Asset Disposal.

Name of Authorized
signatory..................................................................................................................................................

Sign……………......................................................................................................................................

Position.................................................................................................................................................... 

Office address...................................................................

Telephone...................................................................

E-mail………………………………………………............................................................................

Name  of  the  Firm/Company……………………………....................................................................

Date………………………………………………………....................................................................

(Company Seal/ Rubber Stamp where applicable)

Witness 

Name………………………………………………………..................................................

Sign…………………………………………………………..................................................................

Date……………………………………………………………….........................................................
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(d) APPENDIX 1 - FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

1. Purpose

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and
similar offences, shall apply with respect to Public Procurement Processes and Contracts that
are governed by the laws of Kenya.

2. Requirements

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub- contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of
their Personnel, involved and engaged in procurement under Kenya's Laws and Regulation,
observe the highest standard of ethics during the procurement process, selection and contract
execution of all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's
laws and Regulations as per paragraphs 1.1 above.

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive,
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including
consequences for offences committed. A few of the provisions noted below highlight Kenya's
policy of no tolerance for such practices and behavior:

1) A person to whom this Act applies shall not be involved in any corrupt, coercive,
obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement or
as set disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-
section commits an offence;

3) Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal
proceeding; or

b) if a contract has already been entered into with the person, the contract shall be
voidable;

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any
legal remedy the procuring entity may have;

5) An employee or agent of the procuring entity or a member of the Board or committee of
the procuring entity who has a conflict of interest with respect to a procurement: -

a) Shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered in to, take part in any
decision relating to the procurement or contract; and

c) shall not be a subcontract or for the tender to whom was awarded contract, or a
member of the group of tenderers to whom the contract was awarded, but the
subcontractor appointed shall meet all the requirements of this Act.
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6) An employee, agent or member described in subsection (1) who refrains from doing
anything prohibited under that subsection, but for that subsection, would have been within
his or her duties shall disclose the conflict of interest to the procuring entity;

7) If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5)(a) and the contract is awarded to the person or his relative or to another
person in whom one of them had a direct or indirect pecuniary interest, the contract shall
be terminated and all costs incurred by the public entity shall be made good by the awarding
officer. Etc.

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring
Entity:

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as
follows:

i) “Corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another party;

ii) “Fraudulent practice” is any act or omission, including is representation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial
or other benefit or to avoid an obligation;

iii) “Collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party; “coercive practice” is impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

iv) “Obstructive practice” is:

• Deliberately destroying, falsifying, altering, or concealing of evidence material to
the investigation or making false statements to investigators in order to materially
impede investigation by Public Procurement Regulatory Authority (PPRA) or any
other appropriate authority appointed by Government of Kenya into allegations of
a corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing,
or intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or

• acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e.
below.

b) Defines more specifically, in accordance with the above procurement Act provisions set
forth for fraudulent and collusive practices as follows:

"Fraudulent practice" includes a misrepresentation of fact in order to influence a
procurement or disposal process or the exercise of a contract to the detriment of the
procuring entity or the tenderer or the contractor, and includes collusive practices amongst
tenderers prior to or after tender submission designed to establish tender prices at artificial
non- competitive levels and to deprive the procuring entity of the benefits of free and open
competition.

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing
for the contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate
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authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the 
Acts and Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal
documents requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and
Suppliers, and their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents
personnel, permit the PPRA or any other appropriate authority appointed by Government
of Kenya to inspect2 all accounts, records and other documents relating to the procurement
process, selection and/or contract execution, and to have them audited by auditors appointed
by the PPRA or any other appropriate authority appointed by Government of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the
procurement document declaring that they and all parties involved in the procurement
process and contract execution have not engaged/will not engage in any corrupt or
fraudulent practices.

1For the avoidance of doubt, a party's in eligibility to be awarded a contract shall include, without limitation, (i) applying for pre-  
qualification, expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant,
nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or  
amendment introducing a material modification to any existing contract.
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc
has evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity
includes but is not limited to: accessing and examining a firm's or individual's financial records and information, and making copies
thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy or electronic format)
deemed relevant for the investigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals;
performing physical inspections and site visits; and obtaining third party verification of information.
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FORM OF TENDER SECURITY- [Option 1–Demand Bank Guarantee]

Beneficiary:                                                                                                           

Request for Tenders No:                                                                                   

Date:                                                                                                                      

TENDER GUARANTEE No.:                                                                             

Guarantor:                                                                                                           

1. We have been informed that                                                     (here inafter called "the 
Applicant") has submitted or will submit to the Beneficiary its Tender (here inafter called" the
Tender") for the execution of                         under Request for Tenders
No.                                                                  (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be
supported by a Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary  any  sum  or  sums  not  exceeding  in  total  an  amount
of …………………………………………  ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whetherin the demand itself or
a separate signed document accompanying or identifying the demand, stating that either the
Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant;
or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender
Validity Period or any extension there to provided by the Applicant, (i) has failed to execute
the contract agreement, or (ii) has failed to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and,
or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a
copy of the Beneficiary's notification to the Applicant of the results of the Tendering process;
or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]

TENDER GUARANTEE No.:                

1. Whereas ………… [Name of the tenderer] (hereinafter called “the
 tenderer”) has submitted its tender dated ……… [Date of submission of

tender] for  the
………………………………………………………………………………………………… 
[Name  and/or  description  of  the  tender]  (hereinafter  called  “the  Tender”)  for  the 
execution of under  Request  for Tenders No.        …………………………………(“the ITT”).

2. KNOW  ALL  PEOPLE  by  these  presents  that  WE  …………………  of................... [Name  of
Insurance  Company]  having  our  registered  office  at  ……………  (hereinafter  called  “the
Guarantor”), are bound unto........................ [Name of Procuring Entity] (hereinafter called “the
Procuring Entity”) in the sum of.............................. (Currency and guarantee amount) for which
payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its 
successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this        day of               20    .

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if  the
Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by
the  principal;  or

b) having been notified of the acceptance of its Tender by the Procuring Entity during
the Tender Validity Period or any extension thereto provided by the principal; (i) failed
to execute the Contract agreement; or (ii) has failed to furnish the Performance
Security, in accordance with the Instructions to tenderers (“ITT”) of the Procuring
Entity's Tendering  document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above
amount upon receipt of the Procuring Entity's first written demand, without the Procuring Entity
having to substantiate its demand, provided that in its demand the Procuring Entity shall
state that the demand arises from the occurrence of any of the above events, specifying
which  event(s) has occurred.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt
of copies of the contract agreement signed by the Applicant and the Performance Security and,
or  (b)  if  the  Applicant  is  not  the successful  Tenderer,  upon  the  earlier  of
(i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results
of the Tendering process; or (ii)twenty-eight days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the
office  indicated  above on  or before  that date.

[Date] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date.......................................................[insert date (as day, month and year) of Tender Submission]

Tender No........................................................[insert number of tendering process]

To.......................................................[insert complete name of Purchaser] I/We, the

undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration.

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any
contract with the Purchaser for the period of time of [insert number of months or years] starting
on [insert date], if we are in breach of our obligation(s) under the bid conditions, because
we–(a) have withdrawn our tender during the period of tender validity specified by us in the
Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the
Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required,
or (ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to
tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must be
in the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all
future partners as named in the letter of intent.

Signed..........................................................................................................Capacity/title  (director  or

partner        or        sole          proprietor,        etc.)        ……….…………........…….  

Name............................................................................................................................Duly authorized

to sign the bid for and on behalf of: [insert complete name of Tenderer]

Dated on …………………. day of …………….,........... [Insert date of signing] Seal orstamp
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Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for                                                              

[insert name of Section of the Works]

Name of currency Amounts payable
Local currency:                                                       
Foreign currency #1:                                               
Foreign currency #2:                                               
Foreign currency #3:                                               

Provisional sums expressed in local currency [To be entered by the Procuring Entity]
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PART II - WORKS REQUIREMENTS
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SECTION V - BILLS OF QUANTITIES

A. Notes and Sample Items for Preparing a Bill of Quantities

1. These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring
Entity or the person drafting the Tender Documents. Priced Bills of Quantities shall be part and
parcel of the Contract Documents.

2. The objectives and purpose of the Bills of Quantities are to provide sufficient information on the
specifications, descriptions and quantities of Works to be performed to enable tenders to be
prepared efficiently and accurately and when a contract has been entered into, to provide a priced
Bill of Quantities for use in the periodic valuation of Works executed. In order to attain these
objectives, Works should be itemized in the Bill of Quantities insufficient detail to distinguish
between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of
cost. Consistent with these requirements, the layout and content of the Bill of Quantities should
be as simple and clear as possible.

3. The Bills of Quantities should be divided generally into the following sections:

a) Preambles
b) Preliminary  items
c) Work Items
c) Daywork Schedule; and
d) Provisional items
e) Summary.

4. NOTES TO PREPARING PREAMBLES

4.1 The Preambles should include only those items that constitute the cost of the works but would
not be priced separately as they are expected to be included in the unit prices. Care should be
taken to ensure that these items are not are petition of the conditions of contract. The Preambles
should indicate the inclusiveness of the unit prices and should state the methods of measurement
that have been adopted in the preparation of the Bill of Quantities, that are to be used for the
measurement of any part of the Works. The units of measurement and abbreviations should be
defined and any mandatory national units defined and described. The methods of and procedure
for re- measurement should be described in the Preambles.

4.2 Units of Measurement - The following units of measurement and abbreviations shall be used,
unless other national units are mandatory in Kenya.

Unit Abbreviation Unit Abbreviation

cubic meter m3 or CM millimetre mm

Hectare ha month mon

Hour h number No

Kilogram kg square meter m2  or SM

lump sum ls square millimeter mm2  or sq mm

Meter M or LM week wk

metric ton t

4.3 The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General 
and Special Conditions of Contract, Technical Specifications, and Drawings.
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4.4. The quantities given in the Bills of Quantities are estimated and partly provisional and are
given to provide a common basis for tendering. The basis of payment will be the actual
quantities of work ordered and carried out, as measured by the Contractor and verified by
the Architect and valued at the rates and prices tender in the priced Bills of Quantities, where
applicable, and otherwise at such rates and prices as the Architect may fix within the terms
of the Contract.

4.5. The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is
otherwise provided under the Contract, include all Constructional Plant, labour, supervision,
materials, erection, maintenance, insurance, profit, taxes, and duties, together with all
general risks, liabilities, and obligations set out or implied in the Contract.

4.6. A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of Items against which the Contractor has failed to
enter a rate or price shall be deemed to be covered by other rates and prices entered in the
Bill of Quantities.

4.7. The whole cost of complying with the provisions of the Contract shall be included in the
Items provided in the priced Bills of Quantities, and where no Items are provided, the cost
shall be deemed to be distributed among the rates and prices entered for the related Items of
Work.

4.8. General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bills of Quantities. References to the relevant sections of the Contract
documents shall be made before entering prices against each item in the priced Bills of
Quantities.

4.9 Provisional Sums and contingency sums included and so designated in the Bills of
Quantities shall be expended in whole or in part at the direction and discretion of the
Architect in accordance with Sub-Clause13.5 and Clause 13.6 of the General Conditions of
contract.

4.10 In preparing the Bills of Quantities, notes should be removed as they are intended to guide
the person preparing the Tender Documents. The Contractor must allow in his rates for any
costs associated with and complying with the requirements in the Preambles.

4.11 Should a tenderer/contractor not price any item in any section of the Bills of Quantities
including Preliminary items, it will be assumed that he/she has spread its cost in other areas
that he/she will have priced. Therefore, the item or items will be executed without any
additional costs or without being treated like variations.

5. NOTES ON PREPARING BILLS OF QUANTITIES

5.1 The Preliminary Items should be limited to tangible items that should be priced by the
tenderer, are identifiable and can be priced separately and included in the interim valuations
precisely. Such items may include such items as site office, notice boards, and other
temporary works, otherwise items such as security for the Works which are primarily part
of the Contractor's obligations should be included in the Contractor's rates.

5.2 The work items in the Bills of Quantities should be grouped into sections to distinguish
between those parts of the Works which by nature, location, access, timing, or any other
special characteristics may give rise to different methods of construction, or phasing of the
Works, or considerations of cost. Such groups could be ground excavations, structures,
external works, services, etc. General items common to all parts of the Works may be
grouped as a separate section in the Bill of Quantities.

5.3 Quantities  should  be  computed  net  from  the  Drawings,  unless  directed  otherwise  in  the



90

Contract, and no allowance should be made for bulking, shrinkage or waste. Quantities
should be rounded up where appropriate.

5.4 Where the measured items a redeemed not to be exact because of the likelihood that the
scope can change during the execution of the works, such items could be subject to re-
measurement, the word “provisional” should be used to identify such cases. Where whole
sections of the work items fall in this class, for example foundations, they should be labelled
“Provisional Quantities” or “Provisional Items” so that the Tenderer/Contractor is advised
up front that such items are subject to re-measurement to done before such work is cover-
up.

5.5 All items that have not been measured and therefore not subject to tenders pricing should be
listed in the Bills of Quantities as Provisional Sums for particular item or class of Work,
which may be subject to a nominated subcontract or separate measurements at a later date
during the execution of the works. For example, if it is deemed not possible to measure
electrical works before going to tender because detail designs are not ready, a provisional
sum can be allowed in the Bills of Quantities for “Installation of Electrical Works” to be
executed later when actual design details are completed. To the extent not covered above,
there should be in the Bills of Quantities a general provision for physical and financial
contingencies made as a “Provisional Sum for Contingencies” and “Provisional Sum for
Fluctuations”. The inclusion of such provisional sums often facilitates budgetary approval
by avoiding the need to request periodic supplementary approvals as the future need arises.

5.6 Provisional sums to cover specialized works normally carried out by Nominated Sub
Contractors should be avoided and instead Bills of Quantities of the specialized Works
should be included as a section of the main Bills of Quantities to be priced by the Main
Contractor. The Main Contractor should be required to indicate the name(s) of the
specialized firms he proposes to engage to carry out the specialized Works as his approved
domestic sub-contractors. Only provisional sums to cover specialized Works by statutory
authorities should be included in the Bills of Quantities.

5.7 A Daywork Schedule should be included if the probability of unforeseen work, outside the
items included in the Bill of Quantities, is relatively high. To facilitate checking by the
Procuring Entity of the realism of rates quoted by the tenderers, the Daywork Schedule
should normally comprise:

i) A list of the various classes of labor, and materials for which basic.

ii) Daywork rates and prices for various categories of labor are to be inserted by the
tenderer, together with a statement of the conditions under which the Contractor will
be paid for Work executed on a Daywork basis.

iii) A percent a get to be entered by the tenderer against each basic Day work item.

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit,
overheads, supervision and other charges.

5.8 The Summary should contain a tabulation of the separate parts of the Bills of Quantities
carried forward, with provisional sums for Daywork, Provisional sums and Contingencies,
and provision for Total Costing. The last line should allow for tenderer to indicate any
discounts before arriving at a total cost carried forward to the Form of Tender.
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BILLS OF QUANTITIES

(a) Preambles

1. The method of measurement of completed work for payment shall be in accordance with The
Contractor is referred to General Specifications for Building Works – 1976 Edition Pages B1
– B2 and must allow for all costs in complying with these clauses.

2. The Site is situated Within Cherangany constituency. It is approximately 30 Kilometers from
Kitale Town. Access to the site shall be through Eldoret – Kachibora or Kitale – Kachibora
highway. Which is an existing public road. Any damage caused to the surfaces of this road
shall be made good at the Contractor's expense. The Contractor shall visit the site and acquaint
itself with its nature and position, the nature of the ground, substrata and other local conditions,
positions of existing power, water and other services, access roads or any other limitations that
might affect his cost or progress. No claim for extras shall be considered on account of lack of
knowledge in this respect.

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings,
spoil heaps, temporary access path, and storage of materials. The Contractor shall also obtain
the Architect approval and direction regarding the use of any materials found on the Site.

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the
offices of the Procuring Entity or Procuring Entity's Representative during normal working
hours. Two sets of the Working Drawings shall be provided to the contractor but additional
copies shall be provided at a cost to be determined by the Engineer.

5. The Contractor shall allow for the payment of all bank charges in connection with the
procurement of Bank Guarantees and stamp charges in connection with this contract
Agreement.

6. The Contractor shall carry out the various sections of the Works in such an order as the
Architect May direct. The Procuring Entity reserves the right to occupy the Works by sections
on completion provided that such occupation is considered to be both practical and reasonable
and will not interfere with the Works. The Contractor shall allow any costs associated with
such occupation.

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring
Entity reserves the right in very exceptional circumstances to make such payments direct in
the interests of the project where the completion thereof might be jeopardized by any dispute
or vicariousness between the Contractor and the Sub- Contractor involve.

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of
Tender as his time for completion of the Works from the date for Possession, to be agreed
with the Engineer. The Contract Period is presumed to have been calculated making due
allowance for seasonal inclement weather conditions. No claim for extension of time due to
the normal inclement weather for this area shall be entertained.

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a
Programme and Progress Chart setting out the order in which the Works are to be carried out,
with the appropriate dates thereof. This Chart shall be agreed with the Architect and no
deviation from the order set out in it will be permitted without the written consent of the
Engineer. The Contractor will be responsible for arranging the above programme with all his
sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying out this
exercise, and for updating it as required.

10. The Contractor shall submit to the Architect on the first day of each week or such longer
period as the Architect from time to time direct, a Progress Report and any information for
the proceeding period, showing the progress during the period and the up-to-date cumulative
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Progress on all important items of each section or portion of the Works.

11. The Contractor shall arrange for photographs of the Site to be taken by a professional
photographer approved by the Engineer. The Photographs shall provide a record of the Site
and adjacent are as prior to the commencement of the Works and shall cover such portion of
the works in progress and completion as the Architect shall direct. All prints shall be full plate
size, unmounted, and marked on the reverse side with the date of exposure, identification
reference and brief description. The copyright of all photographs shall be vested in the
Procuring Entity. The negatives and four prints from each negative shall be delivered to the
Architect within two weeks of exposure.

12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings,
but whenever possible dimensions are to be taken on the Site or from the buildings. Before
any work is commenced by Sub- Contractors or Specialist Firms, dimensions must be
checked on the site comparable dimensions shown on the drawings. The Contractor shall be
responsible for the accuracy of such dimensions.

13. Prior to commencement of any work the Contractor is to ascertain from the relevant
Authorities the exact position, depth and level of all existing electric cables, waterpipes or
other services in the area and he shall make whatever provisions may be required by the
Authorities concerned for the support and protection of such services. Any damage or
disturbance caused to any services shall be reported immediately to the Architect and the
relevant Authority and shall be made good to their satisfaction at the Contractor's expense.
Where appropriate the Contractor shall open up the ground in advance of the main work by
hand-digging if necessary, to locate precisely the position and details of the services which
are likely to affect his operations.

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and
from the site of the proposed works, at such hours and by such route as are permitted by the
Authorities.

15. The Contractor will be required to make good, at his own expense and damage he may cause
to the present road surface and pavements within or beyond the boundary of the Site, during
the period of the works. All existing paths, storm water channels, etc., that may be destroyed
or damaged during the progress of the Works shall be reinstated by the Contractor to the
satisfaction of the Engineer.

16. The Contractor is to allow for complying with all instructions and regulations of the Police
Authorities.

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid
or alkaline substance in solution. The Contractor shall provide at his own risk and cost all
water for use in connection with the Works, (including works of sub–contractors). If need be,
he shall make arrangements with the Local Water Authority for the installation of a separate
meter for all water used by him throughout the Contract and pay all cost and fees in
connection therewith. He shall also provide temporary storage tanks and tubing, etc., as may
be necessary, and clear away at completion.

18. The Contractor shall provide all artificial lighting and power for his own use on the Works,
(including Sub – Contractor's) including all temporary connections, wiring, fittings, etc., and
clearing away on completion. The Contractor shall pay all fees and obtain all permits in
connection there with.

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or
Representative, competent and experienced in the kind of work involved, who shall give his
whole time to the superintendence of the works. (Including works of sub – contractors). Such
Agent or Representative shall receive on behalf of the Contractor directions and
instruction
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from the Engineer, and such directions and instructions shall be deemed to be given to the
contractor in accordance with the Conditions of Contract. The Agent shall not be replaced
without the specific approval of the Engineer.

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to
the site are protected at all times. In particular, there shall be the proper provision of guard–
rails to scaffolding, protection against falling materials, tools on site, dust, nail and other sharp
objects. The site shall be kept tidy and clear of dangerous rubbish. The Architect shall be
empowered to suspend work on site should it be considered this condition is not being
observed and no claim arising from such suspension will be allowed.

21. The are as available to the Contractor for work yards, offices and other facilities shall be
directed by the Architect and any existing features to remain shall be protected from damage
throughout the Contract Period and handed back in good condition when they are vacated at
the end of the Contract. If additional areas are required, the contractor shall source then at
own cost.

22. The Contractor shall give the Architect reasonable notice of the intention to set out or take
levels for any part of the Works so that arrangements may be made for checking the work.
The accuracy of setting out and leveling shall be within the tolerances specified in the
Specifications or on the Drawings. The checking of setting out or leveling by the Architect
shall not relieve the Contractor of his duties or responsibilities under the Contract.

23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for
any damage caused to existing and adjacent property, including buildings that are not a
subject of demolition. He shall make good at his own cost damage to persons and property
caused there on, and he shall indemnify the Procuring Entity against any loss or claim that
may arise.

24. The Contractor shall take such steps and exercise such care and diligence as to minimize
nuisance arising from dust, noise or any other cause to the occupiers of the existing and
adjacent property. He must provide such temporary and special screens and tarpaulins or
gummy bags, hoarding, barriers, warning signs etc. as he considers necessary and sufficient
for the protection of the existing and adjacent property and or prevention of nuisance etc. as
directed by Engineer.

25. The Contractors attention is drawn to the standards levy order which was amended on
15thOctober 1998.Legal notice No.154 of 1998. The Contractor is required to pay a monthly
level of 0.2% of his factory price of construction works with effect from January 1999.
Tenderer shall allow for this in the build-up of his rates.

26. The Contractor shall provide temporary sheds, offices mesh rooms, sanitary, accommodation
and other temporary buildings for the use of the contractor and sub- contractors, including
lighting furniture equipment and attendance.

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor
camps shall be complete with sanitary accommodation and fencing gates.

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction
of the Health Authorities and maintain the same in a thoroughly clean and sanitary condition
and pay all conservancy fees during the period of the Works and remove when no longer
required.

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary
to safeguard the Works, Plant and materials against damage and theft.

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and
appliances of every description for the due and satisfactory completion of the Works and shall
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remove the same on completion. All such plant, tools and equipment shall comply with all
regulations in force throughout the period of the Contract and shall be altered or adopted
during the Contract period as may be necessary to comply with any amendments in or
additions to such regulations.

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the
due performance of the works, including Sub-Contract Works, provide special scaffolding as
required by Sub-Contractors, alter and adopt all scaffolding as and when required during the
Works, and remove on completion. No scaffolding is measured here in after and the
Contractor must allow in his rates for this.

32. The Contractor shall take all necessary precautions such as temporary fencing, hoarding fans,
planked footways, guard–rails gantries screen, etc., for the safe custody of the Works,
materials and public protection and adjacent properties.

33. Cover up all and protect from damage, including damage from inclement weather, all finished
work and unfixed materials, including that of Sub-Contractors, etc., to the satisfaction of the
Architect until the completion of the Contract.

34. The Contractor shall, after completion of the works, at his own expense, remove and clear
away all surplus excavated demolition materials, plant, rubbish and unused materials and
shall leave the whole of the Site and Works in a clean and tidy state to the satisfaction of the
Engineer, sheds, camps, etc. Particular care shall be taken to leave clean all floors and
windows and tore move all paint and cement all rubbish hand dirt as it accumulates. The
Contractor is to find his own dump and shall pay all charges in connection there with.

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees,
labor and materials, making molds, transport, handling, etc. Allow in your rates for making
at least four cubes on each occasion, from different batches; the concrete being taken from
the point of deposit.

36. The Contractor shall furnish at the earliest possible opportunity before work commences, and
at his own cost, any samples of materials and workmanship that may be called for by the
Architect for the approval or rejection, and any further samples in the case of rejection, until
such samples are approved by the Engineer. Such samples, when approved, shall be the
minimum standard for the work to which they apply. The procedure for submitting samples
of materials for testing or approval and the method of marking for identification shall be as
laid down by the Engineer. The Contractor shall allow in his Tender for such samples and
tests, including those in connection with his Sub-Contractors work.

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding
tax on contractual payment section 35(7)(i)(ii) which became effective on 1st July 2000. A 3%
withholding  tax    will    be    applicable    to    all    interim    payments    exceeding Kshs
..........................................for work done in respect of building or civil works. The contractor
shall allow for any costs arising resulting there from in the build-up of rates.

38. Blasting will only be allowed with the express permission of the Architect in writing. All
blasting operations shall be carried out at the Contractor's sole risk and cost, in accordance
with any Government regulations in force for the time being, and any special regulations laid
down by the Architect governing the use and storage of explosives.

39. The National Construction Authority is a state corporation established under the national
construction authority Act No.14 of 2011. The broad Mandate of the Authority is to oversee
the construction industry and coordinate its development. 
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40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all
contracts for construction services. The tenderer is also drawn to VAT Act Cap 476 clause
19(9). The tenderer must allow for VAT1.19 as instructed elsewhere.

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required
Items 17 and 18 of the Conditions of contract and also specified in the Special Conditions of
Contract.
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BILLS NO. 1 - PRELIMINARY ITEMS-SEE ATTACHED BILLS OF QUANTITIES

ITEM
No.

DESCRIPTION AMOUNT

1. The Contractor shall provide, or erect and maintain an approved lock-up
office for the sole use of the Architect and his own site staff. The office,
which will have a total floor area of not less than------------- square
metres, will be divided into two separate interconnected offices. Services 
to be provided shall include a telephone, water sanitary and electrical 
supply and drainage. The offices shall be supplied with furniture and 
equipment that shall include:
4 No. desks with chairs; 1 No. large table with sufficient number of 
chairs; drawing table along the full length of one side with plan drawers 
and drawing stools: 4 No. waste paper baskets: sufficient number of pin 
boards: and any additional furniture and fittings as may reasonably be 
required during the Contract period. The Contractor shall provide the 
Architect and site staff with computer sets or laptops, printers and 
telephones all that are necessary for project use.
The office furniture and equipment shall all be to the approval of the
Engineer. The Contractor shall also provide all labor, equipment and
consumable stores equipment throughout the currency of the contract.

N/A

2 [OPTIONAL] Contractor shall provide a house for Engineers site agent, 
which shall be one bedroomed temporary house with a sitting room, toilet, 
bathroom and a kitchen complete with electrical and sanitary installations 
and provide maintenance and paying of bills of water and electricity up to
and including end of the contract period.

N/A

3 Provide a signboard not less than 3 square meters in size of a design type,
and with lettering and coloring and in a position approved by the 
Engineer. The signboard shall be for the display of the Main Contractor's 
name and the names of all his Sub-Contractors, with the Procuring 
Entity's name painted thereon.  All Consultants names be printed in letters
not exceeding 50 mm high.  No other signboard or advertising shall be 
allowed. The signboard shall be fully maintained during the Contract
Period and shall be pulled down and removed at the end of the contract.

N/A

4 Add others (if any)
5
6

TOTAL CARRIED TO GRAND SUMMARY
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BILL NO. 2: WORK ITEMS-SEE ATTACHED BILLS OF QUANTITIES

(organized appropriately into work sections, such as foundations, walls/structure, finishes, doors 
and windows, mechanical installations. etc.

Bill No 2 - (Name of Section e.g. Foundations).

Item no. Description Unit Quantity Rate Amount

Total for Bill No. 2 (carried forward to Summary, p.          )
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Bill No. 3: Schedule of Daywork Rates – Labor (N/A)

Item no. Description Unit Nominal
quantity

Rate Amount

Subtotal

Allow           percenta of Subtotal for Contractor’s overhead,
profit, etc., in accordance with paragraph 3 (b) above.

Total for Daywork (carried forward to Daywork Summary, p.        )

a. To be entered by the Tenderer.
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Bill No. 4: Schedule of Daywork Rates – Materials (N/A)

Item no. Description Unit Nominal
quantity

Rate Extended
amount

Subtotal
Allow           percent a. of Subtotal for Contractor’s overhead,
profit, etc., in accordance with paragraph 4 (b) above.

Total for Daywork:  Materials (carried forward to Daywork Summary, p.
                                                                                  )

a. To be entered by theTenderer.
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Bill No. 5: Schedule of Daywork Rates  - Contractor's Equipment (N/A)

Item no. Description Nominal quantity
(hours)

Basic hourly
rental rate

Extended
amount

Allow percent a of Subtotal for 
Contractor’s overhead, profit, etc., in
accordance with paragraph 5 above.

Total for Daywork:  Contractor’s Equipment (carried forward to Daywork Summary, p. )

a. To be entered by the Tenderer.

Bill No. 6: Daywork Summary  (N/A)

Amounta %
Foreign

Currency

1.  Total for Daywork:  Labor
2.  Total for Daywork:  Materials
3.  Total for Daywork:  Contractor’s Equipment
Total for Daywork (Provisional Sum) (carried forward to
Summary of Bills of Quantities, p.           )

Bill No. 7: Provisional Sums (SEE ATTACHED BILLS OF QUANTITIES)

Bill no. Item no. Description Amount
1
2
3
4
etc.
Total for Specified Provisional Sums (carried forward to Grand Summary

GRAND SUMMARY (SEE ATTACHED BILLS OF QUANTITIES)

SUMMARY ITEMS Page Amount

Bill No. 1:  Preliminary Items

Bill No. 2:  Work Items

Bill No 3: Daywork Summary
Bill No 4: Provisional Sums
Subtotal of Bills No 1-4
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Allow for any Discounts i

TOTAL TENDER PRICE Carried forward to Form of Tender

(i) If a percentage used, it should be indicated on which Bill No. items but on Bill No.4 –
Provisional Sums.
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SECTION VI - SPECIFICATIONS

Notes for preparing Specifications

1. Specifications must be drafted to present a clear and precise statement of the required standards
of materials, and workmanship for tenderers to respond realistically and competitively to the
requirements of the Procuring Entity and ensure responsiveness of tenders. The Specifications
should require that all materials, plant, and other supplies to be permanently incorporated in the
Works be new, unused, of the most recent or current models, and incorporating all recent
improvements in design and materials unless provided otherwise in the Contract. Where the
Contractor is responsible for the design of any part of the permanent Works, the extent of his
obligations must be stated.

2. Specifications from previous similar projects are useful and may not be necessary to re-write
specifications for every Works Contract.

3. There are considerable advantages in standardizing General Specifications for repetitive Works
in recognized public sectors, such as high ways, urban housing, irrigation and water supply. The
General Specifications should cover all classes of workmanship, materials and equipment
commonly involved in constructions, although not necessarily to be used in a particular works
contract. Deletions or addenda should then adapt the General Specifications to the particular
Works.

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the
Specifications of standards for materials, plant and workmanship, existing Kenya Standards
should be used as much as possible, otherwise recognized international standards may also be
used.

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works
are to be permitted. Alternatives are appropriate in cases where obvious (and potentially less
costly) alternatives are possible to the technical solutions indicated in tender documents for
certain elements of the Works, taking into consideration the comparative specialized advantage
of potential tenderers.

6. The Procuring Entity should provide a description of the selected parts of the Works with
appropriate reference to Drawings, Specifications, Bills of Quantities, and Design or
Performance criteria, stating that the alternative solutions shall be at least structurally and
functionally equivalent to the basic design parameters and Specifications.

7. Such alternative solutions shall be accompanied by all information necessary for a complete
evaluation by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, proposed construction methodology, and other relevant
details. Technical alternatives permitted in this manner shall be considered by the Procuring
Entity each on its own merits and independently of whether the tenderer has priced the item as
described in the Procuring Entity's design included with the tender documents.
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SECTION VII - DRAWINGS

Note A list of drawings should be inserted here. The actual drawings including Site plans should be 
annexed in a separate booklet.

DRAWINGS HAVE BEEN ATTACHED IN A SEPARATE DOCUMENT 
UPLOADED WITH  TENDER DOCUMENT
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PART III - THE CONDITIONS OF CONTRACT AND CONTRACT
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)

NG-CDF CHERANGANY CONSTITUENCY

 Tender No.  NYAKSEC/01/2025- 2026

Tender Name T H E   C O N S T R U C T I O N   O F   A   V E R A N D A H   A N D   F E N C I N G   O F 

S C H O O L   C O M P O U N D   A T   N Y A K I N Y W A   S E C O N D A R Y   S C H O O L 

TransNzoia Public Works Office, P.O Box 4211-30200, Kitale-Kenya

General Conditions of Contract
                                                                                                                                                   -

1. GENERAL PROVISIONS

1.1 Definitions

In this Contract, except where context otherwise requires, the following terms shall be interpreted as
indicated below. Words indicating persons or parties include corporations and other legal entities,
except where the context requires otherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the
execution and completion of the Works and the remedying of any defects.

“Base Date” means a date 30 day prior to the submission of tenders.

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.

“Completion Date” means the date of completion of the Works as certified by the Engineer.

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance
with the provisions of the Contract.

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as
recorded in the Agreement Form and signed by the parties including all attachments and appendices
thereto and all documents incorporated by reference therein to execute, complete, and maintain the
Works.

“Contractor's Documents” means the calculations, computer programs and other software, progress
reports, drawings, manuals, models and other documents of a technical nature (if any) supplied by the
Contractor under the Contract.

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for
the execution and completion of the Works and the remedying of any defects. However, Contractor's
Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and
any other things intended to form or forming part of the Permanent Works.

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the
Contractor utilizes on Site, who may include the staff, labor and other employees of the Contractor
and of each Subcontractor; and any other personnel assisting the Contractor in the execution of the
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Works.

“Contractor's Representative” means the person named by the Contractor in the Contractor
appointed from time to time by the Contractor who acts on behalf of the Contractor.
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“Contractor”  means  the  person(s)  named  as  contractor  in  the  Form  of  Tender  accepted  by  the 
Procuring Entity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or 
off the Site, including overhead and similar charges, but does not include profit.

“Day” means a calendar day and “year” means 365 days.

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated  
materials and plant.

“Defect” means any part of the Works not completed in accordance with the Contract.

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects 
by the Contractor.

“Defects Liability Period” means the period named in the Special Conditions of Contract and 
calculated from the Completion Date, within which the contractor is liable for any defects that may 
develop in the handed over works.

“Defects Notification Period” means the period for notifying defects in the Works or a Section(as the
case maybe) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects],
which extends over the days stated in the Special Conditions of Contract.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and 
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of
Final Payment Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11

[Application for Final Payment Certificate]. “Force Majeure” is defined in Clause19 [Force Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the 
Contract Price is payable, but not the Local Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 
appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price
and Payment], other than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any 
legally constituted public authority.

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring
Entity, including any annexed memoranda comprising agreements between and signed by both
Parties.

“Local Currency” means the currency of Kenya.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the
Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor
under the Contract.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause
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20.3 indicating its dissatisfaction and intention to commence arbitration.

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled 
Special Conditions of Contract which constitute Part A of the Special Conditions.

“Party” means the Procuring Entity or the Contractor, as the context requires.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and

Payment]. “Performance Certificate” means the certificate issued under Sub-Clause 11.9 

[Performance Certificate]. “Performance Security” means the security (or securities, if any) under

Sub-Clause 4.2 [Performance Security]. “Permanent Works” means the permanent works to be 

executed by the Contractor under the Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of 
the Permanent Works, including vehicles purchased for the Procuring Entity and relating to the 
construction or operation of the Works.

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made 
available by the Procuring Entity for the use of the Contract or in the execution of the Works, as 
stated in the Specification; but does not include Plant which has not been taken over by the Procuring 
Entity.

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff,
labor and other employees of the Architect and of the Procuring Entity; and any other personnel
notified to the Contractor, by the Procuring Entity or the Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent
person appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the
Engineer) who is responsible for supervising the execution of the Works and administering the
Contract and shall be an “Architect” or a “Quantity Surveyor” registered under the Architects and
Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act Cap
530.

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes
of the Contract and named in the Special Conditions of Contract, or other person appointed from time
to time by the Procuring Entity and notified to the Contractor

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for
the execution of any part of the Works or for the supply of Plant, Materials or services under Sub-
Clause 13.5 [Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains 
under Sub-Clause
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of 
Retention Money].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted
with the Form of Tender, as included in the Contract.

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if 
any)
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“Site Investigation Reports” are those reports that may be included in the tendering documents which
a ref actual and interpretative about the surface and sub-surface condition sat the Site.

“Site” means the places where the Permanent Works are to be executed, including storage and working
areas, and to which Plant and Materials are to be delivered, and any other places as may be specified
in the Contract as forming part of the Site.

“Specification” means the document entitled specification, as included in the Contract, and any
additions and modifications to the specification in accordance with the Contract. Such document
specifies the Works.

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with the Site possession date(s).

“Statement” means a statement submitted by the Contractor as part of an application, under Clause
14 [Contract Price and Payment], for a payment certificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed
as a subcontractor, for a part of the Works.

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking
Over].

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment)
required on Site for the execution and completion of the Permanent Works and the remedying of any
defects.

“Temporary works” means works designed, constructed, installed, and removed by the Contractor
which are needed for construction or installation of the Works.

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the
Form of Tender, as included in the Contract.

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are
carried out in accordance with the Specification after the Works or a Section (as the case may be) are
taken over by the Procuring Entity.

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties
or instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the
Works or a Section (as the case may be) are taken over by the Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case may be)
as stated in the Special Conditions of Contract (with any extension calculated from the 
Commencement Date.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as a variation under 
Clause 13 [Variations and Adjustments].

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the
Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the
Temporary Works, or either of them as appropriate.

1.2 Interpretation

In the Contract, except where the context requires otherwise:
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a) Words indicating one gender include all genders;
b) words indicating the singular also include the plural and words indicating the plural

also include the singular;
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to

be recorded in writing;
d) “written” or “in writing” means hand-written, type-written, printed or electronically

made, and resulting in a permanent record; and

The marginal words and other headings shall not be taken into consideration in the 
interpretation of these Conditions.

1.3 Communications
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates,

consents, determinations, notices, requests and discharges, these communications shall be:
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted

using any of the agreed systems of electronic transmission as stated in the Special
Conditions of Contract; and

b) delivered, sent or transmitted to the address for the recipient's communications as
stated in the Special Conditions of Contract. However:

i) if the recipient gives notice of another address, communications shall thereafter be
delivered accordingly; and

ii) if the recipient has not stated otherwise when requesting an approval or consent, it
may be sent to the address from which the request was issued.

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or
delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other Party.
When a notice is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the
Architect or the other Party, as the case may be.

1.4 Law and Language

1.4.1 The Contract shall be governed by the laws of Kenya.

1.4.2 The ruling language of the Contract shall be English.

1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. For the 
purposes of interpretation, the priority of the documents shall be in accordance with the following 
sequence:

a) The Contract Agreement,
b) The Letter of Acceptance,
c) The Special Conditions – Part A,
d) the Special Conditions – Part B
e) the General Conditions of Contract
f) the Form of Tender,
g) the Specifications and Bills of Quantities
h) the Drawings, and
i) the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any 
necessary clarification or instruction.
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1.6 Contract Agreement
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The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives
the Contract Agreement, unless the Special Conditions establish otherwise. The Contract
Agreement shall be based upon the form annexed to the Special Conditions. The costs of stamp
duties and similar charges (if any) imposed by law in connection with entry into the Contract
Agreement shall be borne by the Procuring Entity.

1.7 Assignment

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest
in or under the Contract. However, the contractor:

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and
b) may, as security in favor of a bank or financial institution, assign its right to moneys due,

or to become due, under the Contract.

1.8 Care and Supply of Documents

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless
otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawings
and Bills of Quantities shall be supplied to the Contractor, who may make or request further
copies at the cost of the Contractor.

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless
and until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the
Contractor shall supply to the Architect two copies of each of the Contractor's Documents.

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the
Specification, the Contractor's Documents (if any), the Drawings and Variations and other
communications given under the Contract. The Procuring Entity's Personnel shall have the right
of access to all these documents at all reasonable times.

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in
executing the Works, the Party shall promptly give notice to the other Party of such error or
defect.

1.9 Timely provision of Drawings or Instructions

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed
or disrupted if any necessary drawing or instruction is not issued to the Contractor within a
particular time, which shall be reasonable. The notice shall include details of the necessary
drawing or instruction, details of why and by when it should be issued, and the nature and
amount of the delay or disruption likely to be suffered if it is late.

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue
the notified drawing or instruction within a time which is reasonable and is specified in the
notice with supporting details, the Contractor shall give a further notice to the Architect and
shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b) payment of any other associated costs accrued, which shall be included in the
Contract Price.

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine these matters.
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1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by
the Contractor, including an error in, or delay in the submission of, any of the Contractor's
Documents, the Contractor shall not be entitled to such extension of time, or costs accrued.

1.10 Procuring Entity's Use of Contractor's Documents

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual
property rights in the Contractor's Documents and other design documents made by (or on
behalf of) the Contractor.

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a
non-terminable transferable non-exclusive royalty-free license to copy, use and communicate
the Contractor's Documents, including making and using modifications of them. This license
shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant
parts of the Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use and
communicate the Contractor's Documents for the purposes of completing, operating,
maintaining, altering, adjusting, repairing and demolishing the Works, and

c) in the case of Contractor's Documents which are in the form of computer programs and
other software, permit their use on any computer on the Site and other places as
envisaged by the Contract, including replacements of any computers supplied by the
Contractor.

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the
Contractor shall not, without the Contractor's consent, be used, copied or communicated to a
third party by (or on behalf of) the Procuring Entity for purposes other than those permitted
under Sub-Clause 1.10.2.

1.11 Contractor's Use of Procuring Entity's Documents

As agreed between the Parties, the Procuring Entity shall retain the copyright and other
intellectual property rights in the Specification, the Drawings and other documents made by
(or on behalf of) the Procuring Entity. The Contractor may, at his cost, copy, use, and obtain
communication of these documents for the purposes of the Contract. They shall not, without
the Procuring Entity's consent, be copied, used or communicated to a third party by the
Contractor, except as necessary for the purposes of the Contract.

1.12 Confidential Details

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times.
The confidentiality shall survive termination or completion of the contract. They shall
disclose all such confidential and other information as may be reasonably required in order to
verify compliance with the Contract and allow its proper implementation.

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the
Contract as private and confidential, except to the extent necessary to carry out their
respective obligations under the Contract or to comply with applicable Laws. Each of them
shall not publish or disclose any particulars of the Works prepared by the other Party without
the previous agreement of the other Party. However, the Contractor shall be permitted to
disclose any publicly available information, or information otherwise required to establish his
qualifications to compete for other projects.

1.13 Compliance with Laws

The  Contractor  shall,  in  performing  the  Contract,  comply  with  applicable  Laws.  Unless
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otherwise stated in the Special Conditions of Contract:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building
permit or similar permission for the Permanent Works, and any other permissions
described in the Specifications as having been (or to be) obtained by the Procuring
Entity; and the Procuring Entity shall indemnify and hold the Contractor harmless
against and from the consequences of any failure to do so; and

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits,
licenses and approvals, as required by the Laws in relation to the execution and
completion of the Works and the remedying of any defects; and the Contractor shall
indemnify and hold the Procuring Entity harmless against and from the consequences of
any failure to do so, unless the Contractor is impeded to accomplish these actions and
shows evidence of its diligence.

1.14 Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other
unincorporated grouping of two or more persons:

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity 
for the performance of the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority to
bind the Contractor and each of these persons; and

c) the Contractor shall not alter its composition or legal status without the prior consent of 
the Procuring Entity.

1.15 Inspections and Audit by the Procuring Entity

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall
permit and shall cause its subcontractors and sub-consultants to permit, the Public Procurement
Regulatory Authority, Procuring Entity and/or persons appointed or designated by the
Government of Kenya to inspect the Site and/or the accounts and records relating to the
procurement process, selection and/or contract execution, and to have such accounts and
records audited by auditors appointed by the Procuring Entity if requested by the Procuring
Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially
impede the exercise of the Procuring Entity's inspection and audit rights constitute a prohibited
practice subject to contract termination (as well as to a determination of in eligibility pursuant
to the Procuring Entity's prevailing sanctions procedures).

2. THE PROCURING ENTITY

2.1 Right of Access to the Site

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of
the Site within the time (or times) stated in the Special Conditions of Contract. The right and
possession may not be exclusive to the Contractor. If, under the Contract, the Procuring Entity
is required to give (to the Contractor) possession of any foundation, structure, plant or means
of access, the Procuring Entity shall do so in the time and manner stated in the Specification.
However, the Procuring Entity may withhold any such right or possession until the
Performance Security has been received.

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give
the Contractor right of access to, and possession of, the Site within such times as required to
enable the Contractor to proceed without disruption in accordance with the programme
submitted under Sub-Clause 8.3 [Programme].
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2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity
to give any such right or possession within such time, the Contractor shall give notice to the
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:
a) an extension of  time  for  any such  delay, if  completion is  or  will be  delayed,  under  Sub-

Clause 8.4 [Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or
delay by the Contractor, including an error in, or delay in the submission of, any of the
Contractor's Documents, the Contractor shall not be entitled to such extension of time, Cost or
profit.

2.2 Permits, Licenses or Approvals

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable
assistance as to allow the Contractor to obtain properly:

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily
available, and

b) any permits, licenses or approvals required by the Laws of Kenya:

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with
Laws],
ii) for the delivery of Goods, including clearance
through customs, and
iii) for the export of Contractor's Equipment when it is removed from the Site.

2.3 Procuring Entity's Personnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel 
and the Procuring Entity's other contractor son the Site:

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and

b) take actions similar to those which the Contractor is required to take under sub-
paragraphs (a), (b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub- Clause
4.18 [Protection of the Environment].

2.4 Procuring Entity's Financial Arrangements

The Procuring Entity shall make and maintain all necessary financial arrangements which will
enable the Procuring Entity to pay the Contract Price punctually (as estimated at that time) in
accordance with Clause14 [Contract Price and Payment].

3. THE ENGINEER

3.1 Architect Duties and Authority

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him
in the Contract. The Architect staff shall include suitably qualified Assistants and other
professionals who are competent to carry out these duties. The Architect Name and Address
shall be provided in the Special Conditions of Contract.

3.1.2 The Architect shall have no authority to amend the Contract.
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3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or
necessarily to be implied from the Contract. If the Architect is required to obtain the approval
of the Procuring Entity before exercising a specified authority, the requirements shall be as
stated in the Special Conditions of Contract. The Procuring Entity shall promptly inform the
Contractor of any change to the authority attributed to the Engineer.

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring
Entity's approval is required, then (for the purposes of the Contract) the contractor shall require
the Architect to provide evidence of such approval before complying with the instruction.

3.1.5 Except as otherwise stated in these Conditions:

a) Whenever carrying out duties or exercising authority, specified in or implied by the
Contract, the Architect shall be deemed to act for the Procuring Entity;

b) the Architect has no authority to relieve either Party of any duties, obligations or
responsibilities under the Contract;

c) any approval, check, certificate, consent, examination, inspection, instruction, notice,
proposal, request, test, or similar act by the Architect (including absence of disapproval)
shall not relieve the Contractor from any responsibility he has under the Contract,
including responsibility for errors, omissions, discrepancies and non-compliances; and

d) Any act by the Architect in response to a Contractor's request shall be notified in writing
to the Contractor within 14 days of receipt.

3.1.6 The following provisions shall apply:

The Architect shall obtain the specific approval of the Procuring Entity before taking action 
under the-following Sub-Clauses of these Conditions:

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.

b) Sub-Clause  13.1:  instructing a  Variation, except;

i) In an emergency situation as determined by the Engineer, or

ii) If such a Variation would increase the Accepted Contract Amount by less than 
the percentage specified in the Special Conditions of Contract.

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in
accordance with Sub Clause 13.1 or 13.2.

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three
currencies.

3.1.7 Not-withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the
Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining
property, he may, without relieving the Contractor of any of his duties and responsibility under
the Contract, instruct the Contractor to execute all such work or to do all such things as may,
in the opinion of the Engineer, be necessary to abate or reduce the risk. The Contractor shall
forth with comply, despite the absence of approval of the Procuring Entity, with any such
instruction of the Engineer. The Architect shall determine an addition to the Contract Price, in
respect of such instruction, in accordance with Clause 13 and shall notify the Contractor
accordingly, with a copy to the Procuring Entity.

3.2 Delegation by the Engineer

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may
also revoke such assignment or delegation. These assistants may include a resident Engineer,
and/or independent inspectors appointed to inspect and/ or test items of Plant and/or Materials.
The  assignment,  delegation  or  revocation  shall  be  in  writing  and  shall  not  take  effect  until
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copies have been received by both Parties. However, unless otherwise agreed by both Parties,
the Architect shall not delegate the authority to determine any matter in accordance with Sub-
Clause 3.5 [Determinations].

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only
be authorized to issue instructions to the Contractor to the extent defined by the delegation.
Any approval, check, certificate, consent, examination, inspection, instruction, notice,
proposal, request, test, or similar act by an assistant, in accordance with the delegation, shall
have the same effect as though the act had been an act of the Engineer. However:

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval,
and shall therefore not prejudice the right of the Architect to reject the work, Plant or
Materials;

b) If the Contractor questions any determination or instruction of an assistant, the
Contractor may refer the matter to the Engineer, who shall promptly confirm, reverse or
vary the determination or instruction.

3.3 Instructions of the Engineer

3.3.1 The Architect may issue to the Contractor (at any time) instructions and additional or modified
Drawings which may be necessary for the execution of the Works and the remedying of any
defects, all in accordance with the Contract. The Contractor shall only take instructions from
the Engineer, or from an assistant to whom the appropriate authority has been delegated under
Clause 3.2.1.

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant,
on any matter related to the Contract. Whenever practicable, their instructions shall be given
in writing. If the Architect or a delegated assistant:

a) Gives an oral instruction,

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor,
within two working days after giving the instruction, and

c) does not reply by issuing a written rejection and/or instruction within two working days
after receiving the confirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated
assistant (as the case may be).

3.4 Replacement of the Engineer

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less
than 21 days before the intended date of replacement, give notice to the Contractor of the name,
address and relevant experience of the intended person to replace the Engineer.

3.5 Determinations

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this
Sub-Clause3.5 to agree or determine any matter, the Architect shall consult with each Party in
an endeavor to reach agreement. If agreement is not achieved, the Architect shall make a fair
determination in accordance with the Contract, taking due regard of all relevant circumstances.

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with
supporting particulars, within 30 days from the receipt of the corresponding claim or request
except when otherwise specified. Each Party shall give effect to each agreement or
determination unless and until revised under Clause 20 [Claims, Disputes and Arbitration].
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4. THE CONTRACTOR

4.1 Contractor's General Obligations

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the
Works in accordance with the Contract and with the Architect instructions, ands hall remedy
any defects in the Works.

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract,
and all Contractor's Personnel, Goods, consumables and other things and services, whether of
a temporary or permanent nature, required in and for this design, execution, completion and
remedying of defects.

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have
their origin in any eligible source country.

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations
and of all methods of construction. Except to the extent specified in the Contract, the Contractor
(i) shall be responsible for all Contractor's Documents, Temporary Works, and such design of
each item of Plant and Materials as is required for the item to be in accordance with the
Contract, and (ii) shall not otherwise be responsible for the design or specification of the
Permanent Works.

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements
and methods which the Contractor proposes to adopt for the execution of the Works. No
significant alteration to these arrangements and methods shall be made without this having
previously been notified to the Engineer.

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then
unless otherwise stated in the Special Conditions:

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in
accordance with the procedures specified in the Contract;

b) these Contractor's Documents shall be in accordance with the Specification and
Drawings, shall be written in the language for communications defined in Sub-Clause 1.4
[Law and Language], and shall include additional information required by the Architect
to add to the Drawings for co-ordination of each Party's designs;

c) the Contractor shall be responsible for this part and it shall, when the Works are
completed, befit for such purposes for which the part is intended as are specified in the
Contract; and

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to
the Architect the “as-built” documents and, if applicable, operation and maintenance
manuals in accordance with the Specification and in sufficient detail for the Procuring
Entity to operate, maintain, dismantle, reassemble, adjust and repair this part of the
Works. Such part shall not be considered to be completed for the purposes of taking-over
under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these documents
and manuals have been submitted to the Engineer.

4.2 Performance Security

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the
amount stated in the Special Conditions of Contract and denominated in the currency (ies)
of the Contract or in a freely convertible currency acceptable to the Procuring Entity. If an
amount is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply.

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days
after receiving the Notification of Award and shall send a copy to the Engineer. The
Performance Security shall be issued by a reputable bank selected by the Contractor and shall
be in the form annexed to the Special Conditions, as stipulated by the Procuring Entity in the
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Special Conditions of Contract, or in another form approved by the Procuring Entity.

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the
Contractor has executed and completed the Works and remedied any defects. If the terms of
the Performance Security specify its expiry date, and the Contractor has not become entitled
to receive the Performance Certificate by the date 30 days prior to the expiry date, the
Contractor shall extend the validity of the Performance Security until the Works have been
completed and any defects have been remedied.

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for
amounts to which the Procuring Entity is entitled under the Contract.

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from a claim under
the Performance Security to the extent to which the Procuring Entity was not entitled to make
the claim.

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days
after receiving a copy of the Taking-Over Certificate.

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect
determines an addition or a reduction to the Contract Price as a result of a change in cost and/
or legislation, or as a result of a Variation, amounting to more than 25 percent of the portion of
the Contract Price payable in a specific currency, the Contractor shall at the Architect request
promptly increase, or may decrease, as the case may be, the value of the Performance Security
in that currency by an equal percentage.

4.3 Contractor's  Representative

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority
necessary to act on the Contractor's behalf under the Contract. The Contractor's
Representative's Name and Address shall be provided in the Special Conditions of Contract.

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior
to the Commencement Date, submit to the Architect for consent the name and particulars of
the person the Contractor proposes to appoint as Contractor's Representative. If consent is
withheld or subsequently revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if
the appointed person fails to act as Contractor's Representative, the Contractor shall similarly
submit the name and particulars of another suitable person for such appointment.

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of
the Contractor's Representative or appoint are placement.

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's
performance of the Contract. If the Contractor's Representative is to be temporarily absent from
the Site during the execution of the Works, a suitable replacement person shall be appointed,
subject to the Architect prior consent, and the Architect shall be notified accordingly.

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under
Sub-Clause 3.3 [Instructions of the Engineer].

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any
competent person, and may at any time revoke the delegation. Any delegation or revocation
shall not take effect until the Architect has received prior notice signed by the Contractor's
Representative, naming the person and specifying the powers, functions and authority being
delegated or revoked.

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in
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Sub-Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not
fluent in the said language, the Contractor shall make competent interpreters available during
all working hours in a number deemed sufficient by the Engineer.

4.4 Sub-contractors

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however
subcontract the works as provided in Clause 34.2.

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or
employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated in the
Special Conditions:
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials,

or to a subcontract for which the Subcontractor is named in the Contract;
b) The prior consent of the Procuring Entity shall be obtained to other proposed

Subcontractors;
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the

intended date of the commencement of each Subcontractor's work, and of the
commencement of such work on the Site; and

d) each subcontract shall include provisions which would entitle the Procuring Entity to
require the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5
[Assignment of Benefit of Subcontract] (if or when applicable) or in the event of
termination under Sub-Clause 15.2 [Termination by Procuring Entity].

4.4.3 The  Contractor  shall  ensure  that  the  requirements  imposed  on  the  Contractor  by  Sub-Clause
1.12 [Confidential Details] apply equally to each Subcontractor.

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors
from Kenya to be appointed as Subcontractors.

4.5 Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects
Notification Period and the Engineer, prior to this date, instructs the Contractor to assign the
benefit of such obligations to the Procuring Entity, then the Contractor shall do so. Unless
otherwise stated in the assignment, the Contractor shall have no liability to the Procuring Entity
for the work carried out by the Subcontractor after the assignment takes effect.

4.6 Co-operation

4.6.1 The  Contractor  shall,  as  specified  in  the  Contract  or  as  instructed  by  the  Engineer,  allow
appropriate opportunities for carrying out work to:

a) The Procuring Entity's Personnel,

b) Any other contractors employed by the Procuring Entity, and

c) The personnel of any legally constituted public authorities, who may be employed in
the execution on or near the Site of any work not included in the Contract.

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor
to suffer delays and/or to incur Unforeseeable Cost. Services for these personnel and other
contractors may include the use of Contractor's Equipment, Temporary Works or access
arrangements which are the responsibility of the Contractor.

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of
any foundation, structure, plant or means of access in accordance with Contractor's Documents,
the Contractor shall submit such documents to the Architect in the time and manner stated in
the Specification.
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4.7 Setting Out of the Works

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference
specified in the Contractor notified by the Engineer. The Contractor shall be responsible for
the correct positioning of all parts of the Works, and shall rectify any error in the positions,
levels, dimensions or alignment of the Works.

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of
reference, but the Contractor shall use reasonable efforts to verify their accuracy before they
are used.

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated
by an error in these items of reference, and an experienced contractor could not reasonably
have discovered such error and avoided this delay and/ or Cost, the Contractor shall give notice
to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b) payment of any such costs accrued, which shall be included in the Contract Price.

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could
not reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and
(b) above related to this.

4.8 Safety Procedures

The Contractor shall:
a) Comply with all applicable safety regulations,
b) Takec are for the safety of all persons entitled to be on the Site,
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as

to avoid danger to these persons,
d) provide fencing, lighting, guarding and watching of the Works until completion and

taking over under Clause 10 [Procuring Entity's Taking Over], and
e) provide any Temporary Works (including roadways, footways, guards and fences) which

may be necessary, because of the execution of the Works, for the use and protection of
the public and of owners and occupiers of adjacent land.

4.9 Quality Assurance

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the
requirements of the Contract. The system shall be in accordance with the details stated in the
Contract. The Architect shall be entitled to audit any aspect of the system.

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for
information before each design and execution stage is commenced. When any document of a
technical nature is issued to the Engineer, evidence of the prior approval by the Contractor
itself shall be apparent on the document itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of his 
duties, obligations or responsibilities under the Contract.

4.10 Site Data

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to
the Base Date, all relevant data in the Procuring Entity's possession on sub-surface and
hydrological  conditions  at  the  Site,  including  environmental  aspects.  The  Procuring  Entity
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shall similarly make available to the Contractor all such data which come into the Procuring
Entity's possession after the Base Date. The Contractor shall be responsible for interpreting all
such data.

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be
deemed to have obtained all necessary information as to risks, contingencies and other
circumstances which may influence or affect the Tender or Works. To the same extent, the
Contractor shall be deemed to have inspected and examined the Site, its surroundings, the
above data and other available information, and to have been satisfied before submitting the
Tender as to all relevant matters, including (without limitation):

a) The form and nature of the Site, including sub-surface conditions,

b) the hydrological and climatic conditions,

c) the extent and nature of the work and Goods necessary for the execution and
completion of the Works and the remedying of any defects,

d) the Laws, procedures and labour practices of Kenya, and

e) the Contractor's requirements for access, accommodation, facilities, personnel, power,
transport, water and other services.

4.11 Sufficiency of the Accepted Contract Amount

4.11.1 The Contractor shall be deemed to:

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract
Amount, and

b) have based the Accepted Contract Amount on the data, interpretations, necessary
information, inspections, examinations and satisfaction as to all relevant matters referred
to in Sub-Clause 4.10 [Site Data].

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the
Contractor's obligations under the Contract (including those under Provisional Sums, if any)
and all things necessary for the proper execution and completion of the Works and the
remedying of any defects.

4.12 Unforeseeable Physical Conditions

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made
and other physical obstructions and pollutants, which the Contractor encounters at the Site
when executing the Works, including sub-surface and hydrological conditions but excluding
climatic conditions.

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been
Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable.

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect
and shall set out the reasons why the Contractor considers them to be Unforeseeable. The
Contractor shall continue executing the Works, using such proper and reasonable measures as
are appropriate for the physical conditions, and shall comply with any instructions which the
Architect may give. If an instruction constitutes a Variation, Clause 13 [Variations and
Adjustments] shall apply.

4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable,
gives such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor
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shall be entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price.

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine (i) whether and (if so) to what extent these physical conditions were Unforeseeable,
and (ii) the matters described in sub-paragraphs (a) and (b) above related to this extent.

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the
Architect may also review whether other physical conditions in similar parts of the Works (if
any) were more favorable than could reasonably have been foreseen when the Contractor
submitted the Tender. If and to the extent that these more favorable conditions were
encountered, the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine the reductions in Cost which were due to these conditions, which may be
included (as deductions) in the Contract Price and Payment Certificates. However, the net
effect of all adjustments under sub-paragraph (b) and all these reductions, for all the physical
conditions encountered in similar parts of the Works, shall not result in a net reduction in the
Contract Price.

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the
Contractor when submitting the Tender, which shall be made available by the Contractor, but
shall not be bound by the Contractor's interpretation of any such evidence.

4.13 Rights of Way and Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access
to and possession of the Site including special and/or temporary rights-of-way which are
necessary for the Works. The Contractor shall obtain, at his risk and cost, any additional rights
of way or facilities outside the Site which he may require for the purposes of the Works.

4.14 Avoidance of Interference

4.14.1 The Contractor shall not interfere unnecessarily or improperly with:

a) The convenience of the public, or

b) The access to and use and occupation of all roads and foot paths, irrespective of
whether they are public or in the possession of the Procuring Entity or of others.

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from any such
unnecessary or improper interference.

4.15 Access Route

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of
access routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent
any road or bridge from being damaged by the Contractor's traffic or by the Contractor's
Personnel. These efforts shall include the proper use of appropriate vehicles and routes.

4.15.2 Except as otherwise stated in these Conditions:

a) The Contractor shall (as between the Parties) be responsible for any maintenance
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which may be required for his use of access routes;

b) the Contractor shall provide all necessary signs or directions along access routes,
and shall obtain any permission which may be required from the relevant
authorities for his use of routes, signs and directions;

c) the Procuring Entity shall not be responsible for any claims which may arise from
the use or otherwise of any access route;

d) the Procuring Entity does not guarantee the suitability or availability of particular
access routes; and

e) Costs due to non-suitability or non-availability, for the use required by the
Contractor, of access routes shall be borne by the Contractor.

4.16 Transport of Goods

Unless otherwise stated in the Special Conditions:

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which
any Plant or a major item of other Goods will be delivered to the Site;

b) the Contractor shall be responsible for packing, loading, transporting, receiving,
unloading, storing and protecting all Goods and other things required for the Works;
and

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from
all damages, losses and expenses (including legal fees and expenses) resulting from the
transport of Goods and shall negotiate and pay all claims arising from their transport.

4.17 Contractor's  Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the
Site, Contractor's Equipment shall be deemed to be exclusively intended for the execution of
the Works. The Contractor shall not remove from the Site any major items of Contractor's
Equipment without the consent of the Engineer. However, consent shall not be required for
vehicles transporting Goods or Contractor's Personnel off Site.

4.18 Protection of the Environment

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies.

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the
Site) and to limit damage and nuisance to people and property resulting from pollution, noise
and other results of his operations.

4.18.3 The Contractor shall ensure that emissions, surfaced is charges and effluent from the
Contractor's activities shall not exceed the values stated in the Specification or prescribed by
applicable Laws.

4.19 Electricity, Water and Gas

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power,
water and other services he may require for his construction activities and to the extent defined
in the Specifications, for the tests.

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of
electricity, water, gas and other services as may be available on the Site and of which details
and prices are given in the Specifications. The Contractor shall, at his risk and cost, provide
any apparatus necessary for his use of these services and for measuring the quantities
consumed.
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4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed
or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]
and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring
Entity.

4.20 Procuring Entity's Equipment and Free-Issue Materials

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the
use of the Contractor in the execution of the Works in accordance with the details,
arrangements and prices stated in the Specification. Unless otherwise stated in the
Specification:

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except
that

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment
whilst any of the Contractor's Personnel is operating it, driving it, directing it or in
possession or control of it.

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring
Entity's Equipment shall be agreed or determined by the Architect in accordance with Sub-
Clause 2.5 [Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor
shall pay these amounts to the Procuring Entity.

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in
accordance with the details stated in the Specification. The Procuring Entity shall, at his risk
and cost, provide these materials at the time and place specified in the Contract. The Contractor
shall then visually inspect them and shall promptly give notice to the Architect of any shortage,
defect or default in these materials. Unless otherwise agreed by both Parties, the Procuring
Entity shall immediately rectify the notified shortage, defector default.

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and
control of the Contractor. The Contractor's obligations of inspection, care, custody and control
shall not relieve the Procuring Entity of liability for any shortage, defect or default not apparent
from a visual inspection.

4.21 Progress Reports

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared
by the Contractor and submitted to the Architect in six copies. The first report shall cover the
period up to the end of the first calendar month following the Commencement Date. Reports
shall be submitted monthly thereafter, each within 7 days after the last day of the period to
which it relates.

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be
outstanding at the completion date stated in the Taking-Over Certificate for the Works. Each
report shall include:

a) charts and detailed descriptions of progress, including each stage of design (if any),
Contractor's Documents, procurement, manufacture, delivery to Site, construction,
erection and testing; and including these stages for work by each nominated
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]),

b) photographs showing the status of manufacture and of progress on the Site;

c) for the manufacture of each main item of Plant and Materials, the name of the
manufacturer,  manufacture  location,  percentage  progress,  and  the  actual  or  expected



126

dates of:

i) commencement of manufacture,

ii) Contractor's  inspections,

iii) tests, and

iv) shipment and arrival at the Site;

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and
Equipment];

e) copies of quality assurance documents, test results and certificates of Materials;

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given
under Sub- Clause 20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating to
environmental aspects and public relations; and

h) comparison so factual and planned progress, with details of any events or circumstances
which may jeopardize the completion in accordance with the Contract, and the measures
being (or to be) adopted to overcome delays.

4.22 Security of the Site

Unless otherwise stated in the Special Conditions:

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring
Entity's Personnel; and to any other personnel notified to the Contractor, by the Procuring
Entity or the Engineer, as authorized personnel of the Procuring Entity's other contractors
on the Site.

4.23 Contractor's Operations on Site

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may
be obtained by the Contractor and agreed by the Architect as additional working areas. The
Contractor shall take all necessary precautions to keep Contractor's Equipment and
Contractor's Personnel within the Site and these additional areas, and to keep them off adjacent
land.

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary
Works which are no longer required.

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from
that part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's
Equipment, surplus material, wreckage, rubbish and Temporary Works. The Contractor shall
leave that part of the Site and the Works in a clean and safe condition. However, the Contractor
may retain on Site, during the Defects Notification Period, such Goods as are required for the
Contractor to fulfil obligations under the Contract.

4.24 Fossils

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of
geological or archaeological interest found on the Site shall be placed under the care and
authority of the Procuring Entity. The Contractor shall take reasonable precautions to prevent
Contractor's Personnel or other persons from removing or damaging any of these findings.

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer,
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who shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs
Cost from complying with the instructions, the Contractor shall give a further notice to the
Architect and shall be entitled subject to Sub- Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price.
After receiving this further notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.

5. NOMINATED SUBCONTRACTORS

5.1 Definition of “nominated Subcontractor”

In this Contract, “nominated Subcontractor” means a Subcontractor:

a) Who is nominated by the Procuring Entity, or

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to
Notification].

5.2 Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor against
whom the Contractor raises reasonable objection by notice to the Procuring Entity as soon as
practicable, with supporting particulars. An objection shall be deemed reasonable if it arises
from (among other things) any of the following matters, unless the Procuring Entity agrees in
writing to indemnify the Contractor against and from the consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient
competence, resources or financial strength;

b) the nominated Subcontractor does not accept to indemnify the Contractor against and
from any negligence or misuse of Goods by the nominated Subcontractor, his agents
and employees; or

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies
that, for the subcontracted work (including design, if any), the nominated Subcontractor
shall:

i) undertake to the Contractor such obligations and liabilities as will enable the
Contractor to discharge his obligations and liabilities under the Contract;

ii) indemnify the Contractor against and from all obligations and liabilities arising
under or in connection with the Contract and from the consequences of any failure
by the Subcontractor to perform these obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity
payments for sums due under the Subcontract referred to under Sub-Clause 5.3
[Payment to nominated Subcontractors].

5.3 Payments to nominated Subcontractors
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in
accordance with the subcontract. These amounts plus other charges shall be included in the
Contract Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums],
except as stated in Sub-Clause 5.4 [Evidence of Payments].

5.4 Evidence of Payments

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated
Subcontractor, the Architect may request the Contractor to supply reasonable evidence that the
nominated Subcontractor has received all amounts due in accordance with previous Payment
Certificates, less applicable deductions for retention or otherwise. Unless the Contractor:
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(a) Submits this reasonable evidence to the Engineer, or
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to

withhold or refuse to pay these amounts, and
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has

been notified of the Contractor's entitlement, then the Procuring Entity may (at his
sole discretion) pay, direct to the nominated Subcontractor, part or all of such
amounts previously certified (less applicable deductions) as are due to the
nominated Subcontractor and for which the Contractor has failed to submit the
evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then
repay, to the Procuring Entity, the amount which the nominated Subcontractor was
directly paid by the Procuring Entity.

6. STAFF AND LABOR

6.1 Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the
engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport,
and, when appropriate, housing. The Contractor is encouraged, to the extent practicable and
reasonable, to employ staff and labor with appropriate qualifications and experience from
sources within Kenya.

6.2 Rates of Wages and Conditions of Labor

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower
than those established for the trade or industry where the work is carried out. If no established
rates or conditions are applicable, the Contractor shall pay rates of wages and observe
conditions which are not lower than the general level of wages and conditions observed locally
by Procuring Entity's whose trade or industry is similar to that of the Contractor.

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal
income taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits
as are subject to tax under the Laws of Kenya for the time being in force, and the Contractor
shall perform such duties in regard to such deductions there of as may be imposed on him by
such Laws.

6.3 Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the
Procuring Entity's Personnel.

6.4 Lab or Laws

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's
Personnel, including Laws relating to their employment, employment of children, health,
safety, welfare, immigration and emigration, and shall allow them all their legal rights. The
Contractor shall require his employees to obey all applicable Laws, including those concerning
safety at work.

6.5 Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the 
normal working hours stated in the Special Conditions of Contract, unless:
a) Otherwise stated in the Contract,
b) The Architect gives consent, or
c) The  work is  unavoidable, or  necessary for  the  protection of life  or  property or  for the 

safety of the Works, in which case the Contractor shall immediately advise the Engineer,
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provided that work done outside the normal working hours shall be considered and paid 
for as overtime.

6.6 Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all
necessary accommodation and welfare facilities on site for the Contractor's Personnel. The
Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in the
Specifications. The Contractor shall not permit any of the Contractor's Personnel to maintain
any temporary or permanent living quarters within the structures forming part of the Permanent
Works.

6.7 Health and Safety

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and
safety of the Contractor's Personnel. In collaboration with local health authorities, the
Contractor shall ensure that medical staff, first aid facilities, sick bay and ambulance service
are available at all times at the Site and at any accommodation for Contractor's and Procuring
Entity's Personnel, and that suitable arrangements are made for all necessary welfare and
hygiene requirements and for the prevention of epidemics.

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for
maintaining safety and protection against accidents. This person shall be qualified for this
responsibility and shall have the authority to issue instructions and take protective measures to
prevent accidents. Throughout the execution of the Works, the Contractor shall provide
whatever is required by this person to exercise this responsibility and authority.

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after
its occurrence. The Contractor shall maintain records and make reports concerning health,
safety and welfare of persons, and damage to property, as the Architect may reasonably require.

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted
diseases via an approved service provider and shall undertake such other measures taken to
reduce the risk of the transfer of these diseases between and among the Contractor's Personnel
and the local community, to promote early diagnosis and to assist affected individuals.

6.8 Contractor's  Superintendence

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the
Contractor's obligations, the Contractor shall provide all necessary super in tendence to plan,
arrange, direct, manage, inspect and test the work.

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge
of the language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of
the operations to be carried out (including the methods and techniques required, the hazards
likely to be encountered and methods of preventing accidents), for the satisfactory and safe
execution of the Works.

6.9 Contractor's  Personnel

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their
respective trades or occupations. The Contractors Key personnel shall be named in the Special
Conditions of Contract. The Architect may require the Contractor to remove (or cause to be
removed) any person employed on the Site or Works, including the Contractor's Representative
if applicable, who:

a) Persists in any misconduct or lack of care,
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b) Carries out duties in competently or negligently,

c) fails to conform with any provisions of the Contract,

d) persists in any conduct  which  is prejudicial to  safety, health,  or the  protection  of  the 
environment, or

e) based on reasonable evidence, is determined to have engaged in Fraud and
Corruption during the execution of the Works.

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable
replacement person.

6.10 Records of Contractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of
Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall be
submitted each calendar month, in a form approved by the Engineer, until the Contractor has
completed all work which is known to be outstanding at the completion date stated in the
Taking-Over Certificate for the Works.

6.11 Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous
or disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and
protection of persons and property on and near the Site.

6.12 Foreign Personnel

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that
there are no Kenyans with the required skills.

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where
they were recruited or to their domicile. In the event of the death in Kenya of any of these
personnel or members of their families, the Contractor shall similarly be responsible for
making the appropriate arrangements for their return or burial.

6.13 Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply
of drinking and other water for the use of the Contractor's Personnel.

6.14 Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor's
Personnel employed on the Site from insect and pest nuisance, and to reduce the danger to their
health. The Contractor shall comply with all the regulations of the local health authorities,
including use of appropriate insecticide.

6.15 Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import,
sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow
importation, sale, gift, barter or disposal there-of by Contractor's Personnel.

6.16 Prohibition of Forced or Compulsory Labour

The Contractor shall not employ forced labor, which consists of any work or service, not
voluntarily performed, that is exacted from an individual under threat of force or penalty, and
includes any kind of involuntary or compulsory labor, such as indentured labor, bonded labor
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or similar labor-contracting arrangements.

6.17 Prohibition of Harmful Child Labor

The Contractor shall not employ children in a manner that is economically exploitative, or is
likely to be hazardous, or to interfere with, the child's education, or to be harmful to the child's
health or physical, mental, spiritual, moral, or social development. Where the relevant labour
laws of Kenya have provisions for employment of minors, the Contractor shall follow those
laws applicable to the Contractor. Children below the age of 18 years shall not be employed in
dangerous work.

6.18 Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labour at the
Site. The records shall include the names, ages, genders, hours worked and wages paid to all
workers. These records shall be summarized on a monthly basis and submitted to the Engineer.
These records shall be included in the details to be submitted by the Contractor under Sub-
Clause 6.10 [Records of Contractor's Personnel and Equipment].

6.19 Workers' Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form
and to join workers' organizations of their choosing without interference.

6.20 Non-Discrimination and Equal Opportunity

The Contractor shall base the labour employment on the principle of equal opportunity and fair
treatment and shall not discriminate with respect to aspects of the employment relationship,
including recruitment and hiring, compensation (including wages and benefits), working
conditions and terms of employment, access to training, promotion, termination of employ
mentor retirement, and discipline.

7. PLANT, MATERIALS AND WORKMANSHIP

7.1 Manner of Execution

The Contractor shall carry out the manufacture/assemble of plant, the production and 
manufacture of Materials, and all other execution of the Works:

a) In the manner (if any) specified in the Contract,

b) in a proper workman like and careful manner, in accordance with recognized good
practice, and

c) with properly equipped facilities and non-hazardous Materials, except as otherwise
specified in the Contract.

7.2 Samples

The Contractor shall submit the following samples of Materials, and relevant information, to 
the Architect for consent prior to using the Material sin or for the Works:

a) manufacturer's standard samples of Materials and samples specified in the Contract, all
at the Contractor's cost, and

b) additional samples instructed by the Architect as a Variation.

Each sample shall be labeled as to origin and intended use in the Works.
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7.3 Inspection

7.3.1 The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural Materials
are being obtained, and

b) during production, manufacture and construction (at the Site and elsewhere), be entitled
to examine, inspect, measure and test the materials and workmanship, and to check the
progress of manufacture of Plant and production and manufacture of Materials.

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these
activities, including providing access, facilities, permissions and safety equipment. No such
activity shall relieve the Contractor from any obligation or responsibility.

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is
covered up, put out of sight, or packaged for storage or transport. The Architect shall then either
carry out the examination, inspection, measurement or testing without unreasonable delay, or
promptly give notice to the Contractor that the Architect does not require to do so. If the
Contractor fails to give the notice, he shall, if and when required by the Engineer, uncover the
work and there after reinstate and make good, all at the Contractor's cost.

7.4 Testing

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract.

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus,
assistance, documents and other information, electricity, equipment, fuel, consumables,
instruments, labor, materials, and suitably qualified and experienced staff, as are necessary to
carry out the specified tests efficiently. The Contractor shall agree, with the Engineer, the time
and place for the specified testing of any Plant, Materials and other parts of the Works.

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details
of specified tests, or instruct the Contractor to carry out additional tests. If these varied or
additional tests show that the tested Plant, Materials or workmanship is not in accordance with
the Contract, the cost of carrying out this Variation shall be borne by the Contractor, not-
withstanding other provisions of the Contract.

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention
to attend the tests. If the Architect does not attend at the time and place agreed, the Contractor
may proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then
be deemed to have been made in the Architect presence.

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or
as a result of a delay for which the Procuring Entity is responsible, the Contractor shall give
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims]
to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When
the specified tests have been passed, the Architect shall endorse the Contractor's test certificate,
or issue a certificate to him, to that effect. If the Architect has not attended the tests, he shall be
deemed to have accepted the readings as accurate.
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7.5 Rejection

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or
workmanship is found to be defective or otherwise not in accordance with the Contract, the
Architect may reject the Plant, Materials or workmanship by giving notice to the Contractor,
with reasons. The Contractor shall then promptly make good the defect and ensure that the
rejected item complies with the Contract.

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be
repeated under the same terms and conditions. If the rejection and retesting cause the Procuring
Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring
Entity's Claims] pay these costs to the Procuring Entity.

7.6 Remedial Work

7.6.1 Not-withstanding  any  previous  test  or  certification,  the  Architect  may  instruct
the Contractor to:
a) Remove from the Site and replace any Plant or Materials which is not in accordance

with the Contract,
b) remove and re-execute any other work which is not in accordance with the Contract,

and
c) execute any work which is urgently required for the safety of the Works, whether

because of an accident, unforeseen able event or otherwise.

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the
time (if any) specified in the instruction, or immediately if urgency is specified under sub-
paragraph (c).

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to
employ and pay other persons to carry out the work. Except to the extent that the Contractor
would have been entitled to payment for the work, the Contractor shall subject to Sub-Clause
2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs arising from this failure.

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider
termination in accordance with Clause 15.

7.7 Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall become 
the property of the Procuring Entity at whichever is the earlier of the following times, free 
from liens and other encumbrances:

a) When it is incorporated in the Works;

b) when the Contractor is paid the corresponding value of the Plant and Materials under
Sub-Clause 8.10 [Payment for Plant and Materials in Event of Suspension].

7.8 Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and
other payments for:

a) Natural materials obtained from outside the Site, and

b) The disposal of material from demolitions and excavations and of other surplus material
(whether natural or man-made), except to the extent that disposal are as within the Site
are specified in the Contract.
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8. COMMENCEMENT, DELAYS AND SUSPENSION
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8.1 Commencement of Works

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date
shall be the date at which the following precedent condition shave all been fulfilled and the
Architect notification recording the agreement of both Parties on such fulfilment and
instructing to commence the Work is received by the Contractor:

a) Signature of the Contract Agreement by both Parties, and if required, approval of the
Contract by relevant authorities of Kenya;

b) except if otherwise specified in the Special Conditions of Contract, effective access to
and possession of the Site given to the Contractor together with such permission(s) under
(a) of Sub-Clause 1.13 [Compliance with Laws] as required for the commencement of
the Works.

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance
Payment] provided that the corresponding bank guarantee has been delivered by the
Contractor.

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his
receipt of the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract
under Sub-Clause1 6.2 [Termination by Contractor].

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably
practicable after the Commencement Date and shall then proceed with the Works with due
expedition and without delay.

8.2 Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the
Time for Completion for the Works or Section (as the case may be), including:

a) Achieving the passing of the Tests on Completion, and

b) completing all work which is stated in the Contract as being required for the Works or
Section to be considered to be completed for the purposes of taking-over under Sub-
Clause 10.1 [Taking Over of the Works and Sections].

8.3 Programme

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after
receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall
also submit a revised programme whenever the previous programme is inconsistent with actual
progress or with the Contractor's obligations. Each programme shall include:

a) The order in which the Contractor intends to carry out the Works, including the
anticipated timing of each stage of design (if any), Contractor's Documents,
procurement, manufacture of Plant, delivery to Site, construction, erection and testing,

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5
[Nominated Subcontractors]),

c) the sequence and timing of inspections and tests specified in the Contract, and

d) a supporting report which includes:

i) a general description of the methods which the Contractor intends to adopt, and of the
major stages, in the execution of the Works, and

ii) details showing the Contractor's reasonable estimate of the number of each class of 
Contractor's Personnel and of each type of Contractor's Equipment, required on the Site
for each major stage.
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8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor
stating the extent to which it does not comply with the Contract, the Contractor shall proceed
in accordance with the programme, subject to his other obligations under the Contract. The
Procuring Entity's Personnel shall be entitled to rely upon the programme when planning their
activities.

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or
circumstances which may adversely affect the work, increase the Contract Price or delay the
execution of the Works.

8.3.4 If, at any-time, the Architect gives notice to the Contractor that a programme fails (to the extent
stated) to comply with the Contractor to be consistent with actual progress and the Contractor's
stated intentions, the Contractor shall submit a revised programme to the Architect in
accordance with this Sub-Clause.

8.4 Extension of Time for Completion

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an
extension of the Time for Completion if and to the extent that completion for the purposes of
Sub-Clause 10.1 [Taking Over of the Works and Sections] is or will be delayed by any of the
following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-
Clause 13.3 [Variation Procedure]) or other substantial change in the quantity of an item
of work included in the Contract,

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these
Conditions,

c) exceptionally adverse climatic conditions,

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic
or governmental actions, or

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity,
the Procuring Entity's Personnel, or the Procuring Entity's other contractors.

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the
Contractor shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's
Claims]. When determining each extension of time under Sub-Clause 20.1, the Architect shall
review previous determinations and may increase, but shall not decrease, the total extension of
time.

8.5 Delays Caused by Authorities

If the following conditions apply, namely:

a) The Contractor has diligently followed the procedures laid down by the relevant legally
constituted public authorities in Kenya,

b) These authorities delay or disrupt the Contractor's work, and

c) the delay or disruption was Unforeseeable, then this delay or disruption will be
considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of
Time for Completion].

8.6 Rate of Progress

8.6.1 If, at anytime:
a) Actual progress is too slow to complete within the Time for Completion, and/or



137

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3
[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time
for Completion], then the Architect may instruct the Contractor to submit, under Sub-
Clause 8.3 [Programme], a revised programme and supporting report describing the
revised methods which the Contractor proposes to adopt in order to expedite progress and
complete within the Time for Completion.

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which
may require increases in the working hours and/or in the numbers of Contractor's Personnel
and/or Goods, at the risk and cost of the Contractor. If these revised methods cause the Procuring
Entity to incur additional costs, the Contractor shall subject to notice under Sub-Clause 2.5
[Procuring Entity's Claims] pay these costs to the Procuring Entity, in addition to delay damages
(if any) under Sub-Clause 8.7 below.

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect
to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for
Completion] shall be paid by the Procuring Entity, without generating, however, any other
additional payment benefit to the Contractor.

8.7 Delay Damages

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor
shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to
the Procuring Entity for this default. These delay damages shall be the sum stated in the Special
Conditions of Contract, which shall be paid for everyday which shall elapse between the
relevant Time for Completion and the date stated in the taking-Over Certificate. However, the
total amount due under this Sub-Clause shall not exceed the maximum amount of delay damages
(if any) stated in the Special Conditions of Contract.

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other
than in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior
to completion of the Works. These damages shall not relieve the Contractor from his obligation
to complete the Works, or from any other duties, obligations or responsibilities which he may
have under the Contract.

8.8 Suspension of Work

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of the
Works. During such suspension, the Contractor shall protect, store and secure such part or the
Works against any deterioration, loss or damage.

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is
notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11
shall not apply.

8.9 Consequences of Suspension

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions
under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor
shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's
Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b) Payment of any such Cost, which shall be included in the Contract Price.

8.9.2 After  receiving  this  notice,  the  Architect  shall  proceed  in  accordance  with  Sub-Clause3.5
[Determinations] to agree or determine these matters.
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8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred
in, making good the consequences of the Contractor's faulty design, workmanship or materials,
or of the Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8
[Suspension of Work].

8.10 Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant 
and/ or Materials which have not been delivered to Site, if:

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more
than 30 days, and

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property
in accordance with the Architect instructions.

8.11 Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84
days, the Contractor may request the Architect permission to proceed. If the Architect does not
give permission within 30 days after being requested to do so, the Contractor may, by giving
notice to the Engineer, treat the suspension as an omission under Clause 13 [Variations and
Adjustments] of the affected part of the Works. If the suspension affects the whole of the
Works, the Contractor may give notice of termination under Sub-Clause 16.2 [Termination by
Contractor].

8.12 Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Architect shall
jointly examine the Works and the Plant and Materials affected by the suspension. The
Contractor shall make good any deterioration or defect in or loss of the Works or Plant or
Materials, which has occurred during the suspension after receiving from the Architect an
instruction to this effect under Clause 13 [Variations and Adjustments].

9. TESTS ON COMPLETION

9.1 Contractor's  Obligations

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-
Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of
Sub-Clause 4.1 [Contractor's General Obligations].

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which
the Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise
agreed, Tests on Completion shall be carried out within 14 days after this date, on such day or
days as the Architect shall instruct.

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for
the effect of any use of the Works by the Procuring Entity on the performance or other
characteristics of the Works. As soon as the Works, or a Section, have passed any Tests on
Completion, the Contractor shall submit a certified report of the results of these Tests to the
Engineer.

9.2 Delayed Tests

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4
[Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion]
shall be applicable.
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9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by
notice require the Contractor to carry out the Tests within 21 days after receiving the notice.
The Contractor shall carry out the Tests on such day or days within that period as the Contractor
may fix and of which he shall give notice to the Engineer.

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the
Procuring Entity's Personnel may proceed with the Tests at the risk and cost of the Contractor.
The Tests on Completion shall then be deemed to have been carried out in the presence of the
Contractor and the results of the Tests shall be accepted as accurate.

9.3 Retesting of related works

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection]
shall apply, and the Architect or the Contractor may require the failed Tests, and Tests on
Completion on any related work, to be repeated under the same terms and conditions.

9.4 Failure to Pass Tests on Completion

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3
[Retesting], the Architect shall be entitled to:

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works
or Section, reject the Works or Section (as the case may be), in which event the Procuring
Entity shall have the same remedies as are provided in sub-paragraph (c) of Sub-Clause1
1.4 [Failure to Remedy Defects].

10. PROCURING ENTITY'S  TAKING OVER

10.1 Taking Over of the Works and Sections

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be
taken over by the Procuring Entity when (i) the Works have been completed in accordance with
the Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] and
except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the Works
has been issued, or is deemed to have been issued in accordance with this Sub-Clause.

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier
than 14 days before the Works will, in the Contractor's opinion, be complete and ready for
taking over. If the Works are divided into Sections, the Contract or may similarly apply for a
Taking-Over Certificate for each Section.

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application:
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works

or Section were completed in accordance with the Contract, except for any minor
outstanding work and defects which will not substantially affect the use of the Works or
Section for their intended purpose (either until or whilst this work is completed and these
defects are remedied); or

b) reject the application, giving reasons and specifying the work required to be done by the
Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then
complete this work before issuing a further notice under this Sub-Clause.

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's
application within the period of 30 days, and if the Works or Section (as the case may be) are
substantially in accordance with the Contract, the Taking-Over Certificate shall be deemed to
have been issued on the last day of that period.
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10.2 Taking Over of Parts of the Works

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over
Certificate for any part of the Permanent Works.

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure
which is either specified in the Contract or agreed by both Parties) unless and until the Architect
has issued a Taking-Over Certificate for this part. However, if the Procuring Entity does use
any part of the Works before the Taking-Over Certificate is issued:

a) The part which is used shall be deemed to have been taken over as from the date on
which it is used,

b) the Contractor shall cease to be liable for the care of such part as from this date, when 
responsibility shall pass to the Procuring Entity, and

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for
this part.

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor
shall be given the earliest opportunity to take such steps as may be necessary to carry out any
outstanding Tests on Completion. The Contractor shall carry out these Tests on Completion as
soon as practicable before the expiry date of the relevant Defects Notification Period.

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part
of the Works, other than such use as is specified in the Contractor agreed by the Contractor,
the Contractor shall (i) give notice to the Architect and (ii) be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to payment of any such accrued costs, which shall be included in
the Contract Price. After receiving this notice, the Architect shall proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost.

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the
delay damages thereafter for completion of the remainder of the Works shall be reduced.
Similarly, the delay damages for the remainder of the Section (if any) in which this part is
included shall also be reduced. For any period of delay after the date stated in this Taking-Over
Certificate, the proportional reduction in these delay damages shall be calculated as the
proportion which the value of the part so certified bears to the value of the Works or Section
(as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine these proportions. The provisions of this paragraph
shall only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and
shall not affect the maximum amount of these damages.

10.3 Interference with Tests on Completion

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on
Completion by a cause for which the Procuring Entity is responsible, the Procuring Entity shall
be deemed to have taken over the Works or Section (as the case may be) on the date when the
Tests on Completion would otherwise have been completed.

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall
carry out the Tests on Completion as soon as practicable, before the expiry date of the Defects
Notification Period. The Architect shall require the Tests on Completion to be carried out by
giving 14 days' notice and in accordance with the relevant provisions of the Contract.

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the
Tests on Completion, the Contractor shall give notice to the Architect and shall be entitled
subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
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Clause 8.4 [Extension of Time for Completion], and

b) payment of any such accrued costs, which shall be included in the Contract Price.

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

10.4 Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of 
the Works shall not be deemed to certify completion of any ground or other surfaces 
requiring reinstatement.

11. DEFECTS LIABILITY

11.1 Completion of Outstanding Work and Remedying Defects

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition
required by the Contract (fair wear and tear excepted) by the expiry date of the relevant
DefectsNotification Period or as soon as practicable thereafter, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate,
within such reasonable time as is instructed by the Engineer, and

b) execute all work required to remedy defects or damage, as may be notified by (or on
behalf of) the Procuring Entity on or before the expiry date of the Defects Notification
Period for the Works or Section (as the case may be).

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the
Engineer.

11.2 Cost of Remedying Defects

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work
and Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the
extent that the work is attributable to:

a) Any design for which the Contractor is responsible,

b) Plant, Materials or workmanship not being in accordance with the Contract, or

c) Failure by the Contractor to comply with any other obligation.

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be
notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation
Procedure] shall apply.

11.3 Extension of Defects Notification Period

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to
an extension of the Defects Notification Period for the Works or a Section if and to the extent
that the Works, Section or a major item of Plant (as the case may be, and after taking over)
cannot be used for the purposes for which they are intended by reason of a defect or by reason
of damage attributable to the Contractor. However, a Defects Notification Period shall not be
extended by more than two years.

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8
[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the
Contractor's obligations under this Clause shall not apply to any defects or damage occurring
more than two years after the Defects Notification Period for the Plant and/ or Materials would
otherwise have expired.
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11.4 Failure to Remedy Defects

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be
fixed by the Engineer, on or by which the defect or damage is to be remedied. The Contractor
shall be given reasonable notice of this date.

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial
work was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f
Remedying Defects], the Procuring Entity may (at his option):

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's
cost, but the Contractor shall have no responsibility for this work; and the Contractor
shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity
the costs reasonably incurred by the Procuring Entity in remedying the defect or damage;

(b) Require the Architect to agree or determine a reasonable reduction in the Contract
Pricein accordance with Sub-Clause 3.5 [Determinations]; or

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit
of the Works or any major part of the Works, terminate the Contractas a whole, or in
respect of such major part which cannot be put to the intended use. Without prejudice to
any other rights, under the Contractor otherwise, the Procuring Entity shall then be
entitled to recover all sums paid for the Works or for such part (as the case may be), plus
financing costs and the cost of dismantling the same, clearing the Site and returning Plant
and Materials to the Contractor.

11.5 Removal of Defective Work

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity
gives consent, the Contractor may remove from the Site for the purposes of repair such items
of Plant as are defective or damaged. This consent may require the Contractor to increase the
amount of the Performance Security by the full replacement cost of these items, or to provide
other appropriate security.

11.6 Further Tests

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works,
the Architect may require the repetition of any of the tests described in the Contract. The
requirement shall be made by notice within 14 days after the defect or damage is remedied.

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests,
except that they shall be carried out at the risk and cost of the Party liable, under Sub-Clause
11.2 [Cost of Remedying Defects], for the cost of the remedial work.

11.7 Right of Access

Until the Completion Certificate has been issued, the Contractor shall have such right of access
to the Works as is reasonably required in order to comply with this Clause, except as may be
inconsistent with the Procuring Entity's reasonable security restrictions.

11.8 Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts
ofthe works that have already accepted, under the direction of the Engineer. Unless the defect
is to be remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying
Defects], the Cost of the search plus profit shall be agreed or determined by the Architect in
accordance with Sub-Clause 3.5 [Determinations] and shall be included in the Contract Price.

11.9 Completion  Certificate
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11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until
the Architect has issued the Completion Certificate to the Contractor, stating the date on which
the Contractor completed his obligations under the Contract.

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry
dates of the Defects Liability Period, or as soon thereafter as the Contractor has supplied all the
Contractor's Documents and completed and tested all the Works, including remedying any
defects. A copy of the Completion Certificate shall be issued to the Procuring Entity.

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works.

11.10 Unfulfilled Obligations

After the Completion Certificate has been issued, each Party shall remain liable for the
fulfilment of any obligation which remains unperformed at that time. For the purposes of
determining the nature and extent of unperformed obligations, the Contract shall be deemed to
remain in force.

11.11 Clearance of Site

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from the
Site.

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the
Completion Certificate, the Procuring Entity may sell or otherwise dispose of any remaining
items. The Procuring Entity shall be entitled to be paid the costs incurred in connection with,
or attributable to, such sale or disposal and restoring the Site.

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are
less than the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the
Procuring Entity.

12. MEASUREMENT AN DEVALUATION

12.1 Works to be Measured

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The
Contractor shall show in each application under Sub-Clauses 14.3 [Application for Interim
Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final
Payment Certificate] the quantities and other particulars detailing the amounts which he
considers to be entitled under the Contract.

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall
be given to the Contractor's Representative, who shall:
a) promptly either attend or send another qualified representative to assist the Architect in

making the measurement, and
b) supply any particulars requested by the Engineer.

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect
shall be accepted as accurate.

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured
from records, these shall be prepared by the Engineer. The Contractor shall, as and when
requested, attend to examine and agree the records with the Engineer, and shall sign the same
when agreed. If the Contractor does not attend, the records shall be accepted as accurate.
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12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed,
then the Contractor shall give notice to the Architect of the respects in which the records are
asserted to be inaccurate. After receiving this notice, the Architect shall review the records
and either confirm or vary them and certify the payment of the undisputed part. If the
Contractor does not so give notice to the Architect within 14 days after being requested to
examine the records, they shall be accepted as accurate.

12.2 Method of Measurement

Except as otherwise stated in the Contract:
a) Measurement shall be made of the net actual quantity of each item of the Permanent

Works, and
b) the method of measurement shall be in accordance with the Bill of Quantities or other

applicable Schedules.

12.3 Evaluation

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determine the value of work done by evaluating
each item of work, applying the measurement agreed or determined in accordance with the
above Sub-Clauses 12.1 and 12.2 and the appropriate rate or price for the item.

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price
specified for such item in the Contractor, if there is no such item, specified for similar work.

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified
shall be considered as included in other rates and prices in the Bill of Quantities and will not
be paid for separately.

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of
work if:

a) The work is instructed under Clause13 [Variations and Adjustments],

b) no rate or price is specified in the Contract for this item, and

c) no specified rate or price is appropriate because the item of work is not of similar 
character, or is not executed under similar conditions, as any item in the Contract.

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no
rates or prices are relevant for the new item of work, it shall be derived from the reasonable
Cost of executing such work, prevailing market rates, together with profit, taking account of
any other relevant matters.

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall
determine a provisional rate or price for the purposes of Interim Payment Certificates as soon
as the concerned work commences.

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid less or more relative to the contract price (which would be the tender
price), payment valuation certificates and variation orders on omissions and additions valued
based on rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a
plus or minus percentage. The percentage already worked out during tender evaluation is
worked out as follows: (corrected tender price– tender price)/ tender price X 100.

12.4 Omissions
Whenever the omission of any work forms part (or all) of a Variation, the value of which has
not been agreed, if:

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted,
would have been deemed to be covered by a sum forming part of the Accepted
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Contract Amount;

b) The omission of the work will result (or has resulted) in this sum not forming part of
the Contract Price; and

c) this cost is not deemed to be included in the evaluation of any substituted work; then the
Contractor shall give notice to the Architect accordingly, with supporting particulars.
Upon receiving this notice, the Architect shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine this cost, which shall be included in the
Contract Price.

13. VARIATIONS AND  ADJUSTMENTS

13.1 Right to Vary
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over

Certificate for the Works, either by an instruction or by a request for the Contractor to submit
a proposal. No Variation instructed by the Architect under this Clause shall in any way vitiate
or in validate the Contract.

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly
gives notice to the Architect stating (with supporting particulars) that (i) the Contractor cannot
readily obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial
change in the sequence or progress of the Works. Upon receiving this notice, the Architect shall
cancel, confirm or vary the instruction.

13.1.3 Each Variation may include:

a) changes to the quantities of any item of work included in the Contract (however, such
changes do not necessarily constitute a Variation),

b) changes to the quality and other characteristics of any item of work,

c) changes to the levels, positions and/ or dimensions of any part of the Works,

d) omission of any work unless it is to be carried out by others,

e) any additional work, Plant, Materials or services necessary for the Permanent Works,
including any associated Tests on Completion, boreholes and other testing and
exploratory work, or

f) changes to the sequence or timing of the execution of the Works.

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works,
unless and until the Architect instructs after obtaining approval of the Procuring Entity.

13.2. Variation Order Procedure

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor
of the nature and form of such variation. As soon as possible after having received such
notice,the Contractor shall submit to the Engineer:

a) A description of work, if any, to be performed and a programme for its execution, and

b) the Contractor's proposals for any necessary modifications to the Programme according
to Sub-Clause 8.3 or to any of the Contractor's obligations under the Contract, and

c) the Contractor's proposals for adjustment to the Contract Price.

Following the receipt of the Contractor's submission the Architect shall, after due consultation
with the Employer and the Contractor, decide as soon as possible whether or not the variation
shall be carried out. If the Architect decides that the variation shall be carried out, he shall issue
a Variation Order clearly identified as such in accordance with the Contractor's submission or
as modified by agreement.

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, 
the provisions of Sub-Clause 13.2.2 shall apply.
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13.2.2 Disagreement on Adjustment of the Contract Price

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price,
the adjustment shall be determined in accordance with the rates specified in the Bills of
Quantities or Schedule of Daywork Prices. If the rates contained in the Bills of Quantities or
Dayworks Prices are not directly applicable to the specific work in question, suitable rates shall
be established by the Architect reflecting the level of pricing in the Dayworks Prices. Where
rates are not contained in the said Prices, the amount shall be such as is in all the circumstances
reasonable, reflecting a market price. Due account shall be taken of any over-or under-recovery
of overheads by the Contractor in consequence of the variation. The Contractor shall also be
entitled to be paid:
a) The cost of any partial execution of the Works rendered useless by any such variation,
b) The cost of making necessary alterations to Plant already manufactured or in the

courseof manufacture or of any work done that has to be altered in consequence of
such a variation,

c) any additional costs incurred by the Contractor by the disruption of the progress of the
Works as detailed in the Programme, and

d) the net effect of the Contractor's finance costs, including interest, caused by the
variation.

The Architect shall on this basis determine the rates or prices to enable on-account payment 
to be included in certificates of payment.

13.2.3 Contractor to Proceed

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the
variation and be bound to these Conditions in so doing as if such variation was stated in the
Contract. The work shall not be delayed pending the granting of an extension of the Time for
Completion or an adjustment to the Contract Price under Sub-Clause31.3.

13.3 Value Engineering

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the
Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the
Procuring Entity of executing, maintaining or operating the Works, (iii) improve the efficiency
or value to the Procuring Entity of the completed Works, or
(iv) Otherwise be of benefit to the Procuring Entity.

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed
in Sub-Clause 13.3 [Variation Procedure].

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of
the Permanent Works, then unless otherwise agreed by both Parties:
a) The Contractor shall design this part,

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall
apply, and

c) if this change results in a reduction in the contract value of this part, the Architect shall
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee,
which shall be included in the Contract Price. This fee shall behalf (50%) of the difference
between the following amounts:
i) such reduction in contract value, resulting from the change, excluding adjustments

under Sub-Clause
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments
for Changes in Cost], and

ii) the reduction (if any) in the value to the Procuring Entity of the varied works,
taking account of any improvement in quality, anticipated life or operational
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efficiencies.

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item
13.2.3 (c (ii), there shall not be a fee. However, if the if the amount  established in item 13.2.3

(c) (i) is more than amount established in item 13.2.3 (c (ii), it shall result in a price variation
to the Procuring Entity.

13.4 Variation Procedure  for Value Engineering proposal

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond
in writing as soon as practicable, either by giving reasons why he cannot comply (if this is the
case) or by submitting:
a) A description of the proposed work to be performed and a programme for its execution,
b) the Contractor's proposal for any necessary modifications to the programme according

to Sub-Clause 8.3 [Programme] and to the Time for Completion, and
c) the Contractor's proposal for evaluation of the Variation.

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 
13.2 [Value  Project Engineering] or otherwise), respond with approval, disapproval or 
comments. The Contractor shall not delay any work whilst awaiting a response.

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall
be issued by the Architect to the Contractor, who shall acknowledge receipt.

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation],
unless the Architect instructs or approves otherwise in accordance with this Clause.

13.5 Payment in Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then
whenever an adjustment is agreed, approved or determined as stated above, the amount payable
in each of the applicable currencies shall be specified. For this purpose, reference shall be made
to the actual or expected currency proportions of the Cost of the varied work, and to the
proportions of various currencies specified for payment of the Contract Price.

13.6 Provisional  Sums

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the
Contractor shall include only such amounts, for the work, supplies or services to which the
Provisional Sum relates, as the Architect shall have instructed. For each Provisional Sum, the
Architect May instruct:

a) Work to be executed (including Plant, Materials or services to be supplied) by the
Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for
which there shall be included in the Contract Price:

i) The actual amounts paid (or due to be paid) by the Contractor, and

ii) a sum for overhead charges and profit, calculated as a percentage of these actual
amounts by applying the relevant percentage rate (if any) stated in the appropriate
Schedule. If there is no such rate, the percentage rate stated in the Special
Conditions of Contract shall be applied.

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers 
and accounts or receipts in substantiation.
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13.3 Day works

13.3.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be
executed on a day work basis. The work shall then be valued in accordance with the Day work
Schedule included in the Contract, and the following procedure shall apply. If a Day work
Schedule is not included in the Contract, this Sub-Clause shall not apply.

13.3.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer.
When applying for payment, the Contractor shall submit invoices, vouchers and accounts or
receipts for any Goods.

13.3.3 Except for any items for which the Day work Schedule specifies that payment is not due, the
Contractor shall deliver each day to the Architect accurate statements induplicate which shall
include the following details of the resources used in executing the previous day's work:
a) The names, occupations and time of Contractor's Personnel,
b) the identification, type and time of Contractor's Equipment and Temporary Works, and
c) the quantities and types of Plant and Materials used.

13.3.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and
returned to the Contractor. The Contractor shall then submit priced statements of these
resources to the Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3
[Application for Interim Payment Certificates].

13.4 Adjustments for Changes in Legislation

13.4.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost
resulting from a change in the Laws of Kenya (including the introduction of new Laws and the
repeal or modification of existing Laws) or in the judicial or official governmental
interpretation of such Laws, made after the Base Date, which affect the Contractor in the
performance of obligations under the Contract.

13.4.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a
result of these changes in the Laws or in such interpretations, made after the Base Date, the
Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and
b) payment of any such Cost, which shall be included in the Contract Price.

13.4.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

13.4.4 Not-withstanding the foregoing, the Contractor shall not be entitled to an extension of time if
the relevant delay has already been taken into account in the determination of a previous
extension of time and such Cost shall not be separately paid if the same shall already have been
taken into account in the indexing of any inputs to the table of adjustment data in accordance
with the provisions of Sub-Clause 13.8 [Adjustments for Changes in Cost].

13.5 Adjustments for Changes in Cost

13.5.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data
for local and foreign currencies included in the Schedules. If there is no such table of
adjustment data, this Sub-Clause shall not apply.

13.5.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or
falls in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of
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the amounts determined by the formulae prescribed in this Sub-Clause. To the extent that full
compensation for any rise or fall in Costs is not covered by the provisions of this or other
Clauses, the Accepted Contract Amount shall be deemed to have included a mounts to cover
the contingency of other rises and falls in costs.

13.5.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in
accordance with the appropriate Schedule and certified in Payment Certificates, shall be
determined from formulae for each of the currencies in which the Contract Price is payable.
No adjustment is to be applied to work valued on the basis of Cost or current prices. The
formulae shall be of the following general type:

13.5.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their
source is in doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be
made to the values of the indices at stated dates (quoted in the fourth and fifth columns
respectively of the table) for the purposes of clarification of the source; although these dates
(and thus these values) may not correspond to the base cost indices.

13.5.5 In cases where the “currency of index” is not the relevant currency of payment, each index
shall be converted into the relevant currency of payment at the selling rate, established by the
Central Bank of Kenya, of this relevant currency on the above date for which the index is
required to be applicable.

13.5.6 Until such time as each current cost index is available, the Architect shall determine a
provisional index for the issue of Interim Payment Certificates. When a current cost index is
available, the adjustment shall be recalculated accordingly.

13.5.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of
prices there after shall be made using either (i) each index or price applicable on the date 49
days prior to the expiry of the Time for Completion of the Works, or (ii) the current index or
price, whichever is more favorable to the Procuring Entity.

Price Adjustment Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in
the SCC. If so provided, the amounts certified in each payment certificate, before
deducting for Advance Payment, shall be adjusted by applying the respective price
adjustment factor to the payment amounts due in each currency. A separate formula
of the type specified below applies:

P = A + B Im/Io
where:

P is the adjustment factor for the portion of the Contract Price payable.
A and B are coefficients specified in the SCC, representing then on adjustable 

and adjustable portions, respectively, of the Contract Price payable and
I m is the index prevailing at the end of the month being invoiced and Ioc is the 

index prevailing 30 days before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for
each currency. Normally, both coefficients shall be the same in the formulae
for all currencies, since coefficient A, for the non-adjustable portion of the
payments, is a very approximate figure (usually 0.15) to take account of fixed
cost  elements  or  other  nonadjustable  components.  The  sum  of  the
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13.5.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment
data shall only be adjusted if they have been rendered unreasonable, unbalanced or in
applicable, as a result of Variations.

14. CONTRACT PRICE AND PAYMENT

14.1 The Contract Price

14.1.1 Unless otherwise stated in the Special Conditions:

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3
[Evaluation] and be subject to adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the
Contract, and the Contract Price shall not be adjusted for any of these costs except as
stated in Sub-Clause 13.7 [Adjustments for Changes in Legislation];

c) any quantities which may be set out in the Bill of Quantities or other Schedule are
estimated quantities and are not to be taken as the actual and correct quantities:

i) of the Works which the Contractor is required to execute, or

ii) for the purposes of Clause12 [Measurement and Evaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement
Date, a proposed breakdown of each lump sum price in the Schedules. The Architect may
take account of the break down when preparing Payment Certificates but shall not be
bound by it.

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including
essential spare parts there for, imported by the Contractor for the sole purpose of executing the
Contract shall not be exempt from the payment of import duties and taxes upon importation.

14.2 Advance Payment

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization
and cashflow support, when the Contractor submits a guarantee in accordance with this Clause.
The total advance payment, the number and timing of instalments (if more than one), and the
applicable currencies and proportions, shall be as stated in the Special Conditions of
Contract.

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment
is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply.

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment
Certificate for the advance payment or its first instalment after receiving a Statement (under
Sub-Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity
receives (i) the Performance Security in accordance with Sub-Clause 4.2 [Performance
Security] and (ii) a guarantee in amounts and currencies equal to the advance payment. This
guarantee shall be issued by a reputable bank or financial institutions elected by the Contractor
and shall be in the form annexed to the Special Conditions or in another form approved by the
Procuring Entity.

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance
payment has been repaid, but its amount shall be progressively reduced by the amount repaid
by the Contractor as indicated in the Payment Certificates. If the terms of the guarantee specify
its expiry date, and the advance payment has not been repaid by the date 30 days prior to the
expiry date, the Contractor shall extend the validity of the guarantee until the advance payment
has been repaid.
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14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be
repaid through percentage deductions from the interim payments determined by the Architect
in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in
which the total of all certified interim payments (excluding the advance payment and
deductions and repayments of retention) exceeds 30 percent (30%) of the Accepted
Contract Amount less Provisional Sums; and

b) deductions shall be made at the amortization rate stated in the Special Conditions of
Contract of the amount of each Interim Payment Certificate (excluding the advance
payment and deductions for its repayments as well as deductions for retention money) in
the currencies and proportions of the advance payment until such time as the advance
payment has been repaid; provided that the advance payment shall be completely repaid
prior to the time when 90 percent (90%) of the Accepted Contract Amount less
Provisional Sums has been certified for payment.

14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate
for the Works or prior to termination under Clause 15 [Termination by Procuring Entity],
Clause 16 [Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as the
case may be), the whole of the balance then outstanding shall immediately become due and in
case of termination under Clause 15 [Termination by Procuring Entity], except for Sub-Clause
14.2.7 [Procuring Entity's Entitlement to Termination for Convenience], payable by the
Contractor to the Procuring Entity.

14.3 Application for Interim Payment Certificates

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special
Conditions of Contract) to the Architect after the end of each month, in a form approved by
the Engineer, showing in detail the amounts to which the Contractor considers itself to be
entitled, together with supporting documents which shall include the report on the progress
during this month in accordance with Sub-Clause4.21 [Progress Reports].

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the
various currencies in which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents
produced up to the end of the month (including Variations but excluding items described
in sub-paragraphs (b) to (g) below);

b) any amounts to be added and deducted for changes in legislation and changes in cost, in
accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-
Clause 13.8 [Adjustments for Changes in Cost];

c) any amount to be deducted for retention, calculated by applying the percentage of
retention stated in the Special Conditions of Contract to the total of the above amounts,
until the amount so retained by the Procuring Entity reaches the limit of Retention Money
(if any) stated in the Special Conditions of Contract;

d) any amounts to be added for the advance payment and (if more than one instalment) and
to be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance
Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-
Clause 14.5 [Plant and Materials intended for the Works];

f) any other additions or deductions which may have become due under the Contractor
otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.
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14.4 Schedule of Payments

14.4.1 If the Contract includes a schedule of payments specifying the installments in which the
Contract Price will be paid, then unless otherwise stated in this schedule:

a) The installments quoted in this schedule of payments shall be the estimated contract
values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim
Payment Certificates];

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and

c) If these installments are not defined by reference to the actual progress achieved in
executing the Works, and if actual progress is found to be less or more than that on which
this schedule of payments was based, then the Architect may proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determine revised instalments, which shall
take account of the extent to which progress is less or more than that on which the
instalments were previously based.

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-
binding estimates of the payments which he expects to become due during each quarterly
period. The first estimate shall be submitted within 42 days after the Commencement Date.
Revised estimates shall be submitted at quarterly intervals, until the Taking-Over Certificate
has been issued for the Works.

14.5 Plant and Materials intended for the Works

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e)
of Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for
incorporation in the Permanent Works, and (ii) a reduction when the contract value of such
Plant and Materials is included as part of the Permanent Works under sub-paragraph (a) of Sub-
Clause 14.3 [Application for Interim Payment Certificates].

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules,
this Sub-Clause shall not apply.

14.5.3 The Architect shall determine and certify each addition if the following conditions 
are satisfied:

a) The Contractor has:
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant

and Materials) which are available for inspection, and
(ii) submitted statement of the Cost of acquiring and delivering the Plant and

Materials to the Site, supported by satisfactory evidence;

and either:

b) the relevant Plant and Materials:

i) are those listed in the Schedules for payment when shipped,

ii) have  been  shipped  to  Kenya,  en-route  to  the  Site,  in  accordance  with  the  
Contract;and

iii) are described in a clean shipped bill of lading or other evidence of shipment, which
has been submitted to the Architect together with evidence of payment of freight
and insurance, any other documents reasonably required, and a bank guarantee in a
form and issued by an entity approved by the Procuring Entity in amounts and
currencies equal to the amount due under this Sub-Clause: this guarantee may be
in a similar form to the form referred to in Sub-Clause14.2 [Advance Payment]
and shall be valid until the Plant and Materials are properly stored on Site and
protected against loss, damage or deterioration; or
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c) the relevant Plant and Materials:

i) are those listed in the Schedules for payment when delivered to the Site, and

ii) have been delivered to and are properly stored on the Site, are protected against
loss, damage or deterioration and appear to be in accordance with the Contract.

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the
Architect determination of the cost of the Plant and Materials (including delivery to Site),
taking account of the documents mentioned in this Sub-Clause and of the contract value of the
Plant and Materials.

14.5.5 The currencies for this additional amount shall be the same as those in which payment will
become due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3
[Application for Interim Payment Certificates]. At that time, the Payment Certificate shall
include the applicable reduction which shall be equivalent to, and in the same currencies and
proportions as, this additional amount for the relevant Plant and Materials.

14.6 Issue of Interim Payment Certificates

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the
Performance Security. Thereafter, the Architect shall, within 30 days after receiving a Statement
and supporting documents, deliver to the Procuring Entity and to the Contractor an Interim
Payment Certificate which shall state the amount which the Architect fairly determines to be
due, with all supporting particulars for any reduction or withholding made by the Architect on
the Statement if any.

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be
bound to issue an Interim Payment Certificate in an amount which would (after retention and
other deductions) be less than the minimum amount of Interim Payment Certificates (if any)
stated in the Special Conditions of Contract. In this event, the Architect shall give notice to
the Contractor accordingly.

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although:

a) if anything supplied or work done by the Contractor is not in accordance with the Contract,
the cost of rectification or replacement may be withheld until rectification or replacement
has been completed; and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with
the Contract, and had been so notified by the Engineer, the value of this work or obligation
may be withheld until the work or obligation has been performed.

4.6.4 The Architect may in any Payment Certificate make any correction or modification that should
properly be made to any previous Payment Certificate. A Payment Certificate shall not be
deemed to indicate the Architect acceptance, approval, consent or satisfaction.

14.7 Payment

14.7.1 The Procuring Entity shall pay to the Contractor:

a) The advance payment shall be paid within 60 days after signing of the contract by both 
parties or within 60 days after receiving the documents in accordance with Sub-Clause
4.2 [Performance Security] and Sub- Clause 14.2 [Advance Payment], whichever is later;

b) The  amount  certified  in  each  Interim  Payment  Certificate  within  60  days  after  the 
Architect Issues Interim Payment Certificate; and

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring 
Entity Issues Interim Payment Certificate; or after determination of any disputed amount
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shown  in  the  Final  Statement  in  accordance  with  Sub-Clause  16.2  [Termination 
by Contractor].

14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated
by the Contractor, in the payment country (forth is currency) specified in the Contract.

14.8 Delayed Payment

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the
Contractor shall be entitled to receive financing charges (simple interest) monthly on the
amount unpaid during the period of delay. This period shall be deemed to commence on the
date for payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-
paragraph (b) of the date on which any Interim Payment Certificate is issued.

14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above
the mean rate of the Central Bank in Kenya of the currency of payment, or if not available, the
inter-bank offered rate, and shall be paid in such currency.

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and
without prejudice to any other right or remedy.

14.9 Payment of Retention Money

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention
Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over
Certificate is issued for a Section or part of the Works, a proportion of the Retention Money
shall be certified and paid. This proportion shall behalf (50%) of the proportion calculated by
dividing the estimated contract value of the Section or part, by the estimated final Contract
Price.

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding
balance of the Retention Money shall be certified by the Architect for payment to the
Contractor. If a Taking-Over Certificate was issued for a Section, a proportion of the second
half of the Retention Money shall be certified and paid promptly after the expiry date of the
Defects Notification Period for the Section. This proportion shall behalf (50%) of the
proportion calculated by dividing the estimated contract value of the Section by the estimated
final Contract Price.

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architect
shall be entitled to withhold certification of the estimated cost of this work until it has been
executed.

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-
Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for
Changes in Cost].

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been
issued for the Works and the first half of the Retention Money has been certified for payment
by the Engineer, the Contractor shall be entitled to substitute a Retention Money Security
guarantee, in the form annexed to the Special Conditions or in another form approved by the
Procuring Entity and issued by a reputable bank or financial institution selected by the
Contractor, for the second half of the Retention Money.
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14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor
within 14 days after receiving a copy of the Completion Certificate.

14.10 Statement at Completion

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall
submit to the Architect three copies of a Statement at completion with supporting documents,
in accordance with Sub- Clause 14.3 [Application for Interim Payment Certificates], showing:

a) the value of all work done in accordance with the Contract up to the date stated in the
Taking-Over Certificate for the Works,

b) any further sums which the Contractor considers to be due, and
c) an estimate of any other amounts which the Contractor considers will become due to

him under the Contract. Estimated amounts shall be shown separately in this Statement
at completion.

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim
Payment Certificates].

14.11 Application for Final Payment Certificate

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the
Engineer, six copies of a draft final statement with supporting documents showing in detail in a
 form approved by the Engineer:

a) The value of all work done in accordance with the Contract, and
b) Any further sums which the Contractor considers to be due to him under the Contractor

otherwise.

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the
Contractor shall submit such further information as the Architect may reasonably require
within 30 days from receipt of said draft and shall make such changes in the draft as may be
agreed between them. The Contractor shall then prepare and submit to the Architect the final
statement as agreed. This agreed statement is referred to in these Conditions as the “Final
Statement”.

14.11.3 However, if, following discussions between the Architect and the Contractor and any changes
to the draft final statement which are agreed, it becomes evident that a dispute exists, the
Architect shall deliver to the Procuring Entity (with a copy to the Contractor) an Interim
Payment Certificate for the agreed parts of the draft final statement. Thereafter, if the dispute
is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause
20.5 [Amicable Settlement], the Contractor shall then prepare and submit to the Procuring
Entity (with a copy to the Engineer) a Final Statement.

14.12 Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which confirms
that the total of the Final Statement represents full and final settlement of all moneys due to
the Contractor under or in connection with the Contract. This discharge may state that it
becomes effective when the Contractor has received the Performance Security and the
outstanding balance of this total, in which event the discharge shall be effective on such date.

14.13 Issue of Final Payment Certificate

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause
14.11  [Application  for  Final  Payment  Certificate]  and  Sub-Clause  14.12  [Discharge],  the
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Architect shall deliver, to the Procuring Entity and to the Contractor, the Final Payment
Certificate which shall state:

a) The amount which he fairly determines is finally due, and
b) After giving credit to the Procuring Entity for all amounts previously paid by the

Procuring Entity and for all sums to which the Procuring Entity is entitled, the balance
(if any) due from the Procuring Entity to the Contractor or from the Contractor to the
Procuring Entity, as the case may be.

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-
Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge],
the Architect shall request the Contractor to do so. If the Contractor fails to submit an
application within a period of 30 days, the Architect shall issue the Final Payment Certificate
for such amount as he fairly determines to be due.

14.14 Cessation of Procuring Entity's Liability

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in
connection with the Contract or execution of the Works, except to the extent that the
Contractor shall have included an amount expressly for it:

a) in the Final Statement and also,
b) (except for matters or things arising after the issue of the Taking-Over Certificate for

the Works) in the Statement at completion described in Sub-Clause 14.10 [Statement at
Completion].

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his
indemnification obligations, or the Procuring Entity's liability in any case of fraud, deliberate
default or reckless misconduct by the Procuring Entity.

14.15 Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of
Payment Currencies. If more than one currency is so named, payments shall be made as
follows:

a) If the Accepted Contract Amount was expressed in Local Currency only:

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates
of exchange to be used for calculating the payments, shall be as stated in the
Schedule of Payment Currencies, except as otherwise agreed by both Parties;

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-
Clause 13.7 [Adjustments for Changes in Legislation] shall be made in the
applicable currencies and proportions; and

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3
[Application for Interim Payment Certificates] shall be made in the currencies and
proportions specified in sub- paragraph (a) (i) above;

b) payment of the damages specified in the Special Conditions of Contract, shall be made
in the currencies and proportions specified in the Schedule of Payment Currencies;

c) other payments to the Procuring Entity by the Contractor shall be made in the currency
in which the sum was expended by the Procuring Entity, or in such currency as may be
agreed by both Parties;

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency
exceeds the sum payable by the Procuring Entity to the Contractor in that currency, the
Procuring Entity may recover the balance of this amount from the sums otherwise payable
to the Contractor in other currencies; and
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e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be
those prevailing on the Base Date and determined by the Central Bank of Kenya.

15. TERMINATION BY PROCURING ENTITY

15.1 Notice to correct any defects or failures

If the Contractor fails to carry out any obligation under the Contract, the Architect may by 
notice require the Contractor to make good the failure and to remedy it within 30 days.

15.2 Termination by Procuring Entity

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches
the contract based on following circumstances which shall include but not limited to:

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-
Clause 15.1 [Notice to Correct],

b) abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract,

c) without reasonable excuse fails:

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays
and Suspension], or

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause
7.6 [Remedial Work], within 30 days after receiving it,

d) subcontracts the major part or whole of the Works or assigns the Contract without the
consent of the Procuring Entity,

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration
order made against him, compounds with his creditors, or carries on business under a
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event
occurs which (under applicable Laws) has a similar effect to any of these acts or events,
or

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity,
commission or other thing of value, as an induce mentor reward:

i) for doing or for bearing to do any action in relation to the Contract, or

ii) for showing or for bearing to show favor or disfavor to any person in relation to the
Contract, or

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give
(directly or indirectly) to any person any such induce mentor reward as is described in
this sub-paragraph (f). However, lawful inducements and rewards to Contractor's
Personnel shall not entitle termination, or

g) If the contract or repeatedly fails to remedy delivers defective work,

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in
paragraph 2.2 of the Appendix B to these General Conditions, in competing for or in
executing the Contract.

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice
to the Contractor, terminate the Contract and expel the Contractor from the Site. However, in
the case of sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate
the Contract immediately.

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights
of the Procuring Entity, under the Contractor otherwise.

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's
Documents, and other design documents made by or for him, to the Engineer. However, the
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Contractor shall use his best efforts to comply immediately with any reasonable instructions
included in the notice (i) for the assignment of any subcontract, and (ii) for the protection of
life or property or for the safety of the Works.

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other
entities to do so. The Procuring Entity and these entities may then use any Goods, Contractor's
Documents and other design documents made by or on behalf of the Contractor.

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary
Works will be released to the Contractor at or near the Site. The Contractor shall promptly
arrange their removal, at the risk and cost of the Contractor. However, if by this time the
Contractor has failed to make a payment due to the Procuring Entity, these items may be sold
by the Procuring Entity in order to recover this payment. Any balance of the proceeds shall
then be paid to the Contractor.

15.3 Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by
Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine the value of the Works, Goods and Contractor's
Documents, and any other sums due to the Contractor for work executed in accordance with
the Contract.

15.4 Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has
taken effect, the Procuring Entity may:
a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],
b) withhold further payments to the Contractor until the costs of execution, completion and

remedying of any defects, damages for delay in completion (if any), and all other costs
incurred by the Procuring Entity, have been established, and/ or

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and
any extra costs of completing the Works, after allowing for any sum due to the Contractor
under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such
losses, damages and extra costs, the Procuring Entity shall pay any balance to the
Contractor.

15.5 Procuring Entity's Entitlement to Termination for Convenience

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring
Entity's convenience, by giving notice of such termination to the Contractor. The termination
shall take effect 30 days after the later of the dates on which the Contractor receives this notice
or the Procuring Entity returns the Performance Security. The Procuring Entity shall not
terminate the Contract under this Sub-Clause in order to execute the Works itself or to arrange
for the Works to be executed by another contractor or to avoid a termination of the Contract
by the Contractor under Clause 16.2 [Termination by Contractor]. After this termination, the
Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and
Removal of Contractor's Equipment] and shall be paid in accordance with Sub- Clause 16.4
[Payment on Termination].

15.6 Fraud and Corruption

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws
and its prevailing sanctions.
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15.7 Corrupt gifts and payments of commission

15.7.1 The Contractor shall not;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift
or consideration of any kind as an inducement or reward for doing or for bearing to door
for having done or for borne to do any act in relation to the obtaining or execution of this
or any other Contract for the Procuring Entity or for showing or for bearing to show favor
or disfavor to any person in relation to this or any other contract for the Procuring Entity.

b) Enter into this or any other contract with the Procuring Entity in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his
knowledge, unless before the Contract is made particulars of any such commission and
of the terms and conditions of any agreement for the payment there of have been
disclosed in writing to the Procuring Entity.

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on
his behalf (whether with or without the knowledge of the Contractor) shall be an offence under
the provisions of the Public Procurement and Asset Disposal Act (2015) and the Anti-
Corruption and Economic Crimes Act (2003) of the Laws of Kenya.

16. SUSPENSION AND TERMINATION BY CONTRACTOR

16.1 Contractor's Entitlement to Suspend Work

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment
Certificates] or Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the
contractor to proceed with the works in accordance with the program, the Contractor may, after
giving not less than 30 days' notice to the Procuring Entity, suspend work (or reduce the rate
of work) unless and until the Contractor has received the Payment Certificate, reasonable
evidence or payment, as the case may be and as described in the notice.

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-
Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by
Contractor].

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as
described in the relevant Sub-Clause and in the above notice) before giving a notice of
termination, the Contractor shall resume normal working as soon as is reasonably practicable.

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing
the rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to the
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of  time  for any such  delay, if  completion is or  will  be delayed,  under  Sub-
Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

16.3 Termination by Contractor

16.3.1 The Contractor shall be entitled to terminate the Contract if:

a) the Architect fails, within 60 days after receiving a Statement and supporting documents,
to issue the relevant Payment Certificate,

b) the Contractor does not receive the amount due under an Interim Payment Certificate  
within 90 days after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within
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which payment is to be made (except for deductions in accordance with Sub-Clause 2.5
[Procuring Entity's Claims]),

c) the Procuring Entity substantially fails to perform his obligations under the Contract in
such manner as to materially and adversely affect the economic balance of the Contract
and/or the ability of the Contractor to perform the Contract,

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11
[Prolonged Suspension], or

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving
or administration order made against him, compounds with his creditors, or carries on
business under a receiver, trustee or manager for the benefit of his creditors, or if any act
is done or event occurs which (under applicable Laws) has a similar effect to any of these
acts or events.

f) the Contractor does not receive the Architect instruction recording the agreement of both
Parties on the fulfilment of the conditions for the Commencement of Works under Sub-
Clause 8.1 [Commencement of Works].

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to
the Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g),
the Contractor may by notice terminate the Contract immediately.

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the
Contractor, under the Contractor otherwise.

16.4 Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to 
Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor]  or  Sub-Clause
19.6  [Optional  Termination,  Payment  and  Release]  has  taken  effect,  the  Contractor  shall 
promptly:
a) cease all further work, except for such work as may have been instructed by the Architect

for the protection of life or property or for the safety of the Works,
b) hand  over  Contractor's  Documents,  Plant,  Materials  and  other  work,  for  which  the 

Contractor has received payment, and
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.

16.5 Payment on Termination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken 
effect, the Procuring Entity shall promptly:

a) Return the Performance Security to the Contractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment
and Release], and

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a
result of this termination.

17. RISK AND RESPONSIBILITY

17.1 Indemnities

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's
Personnel, and their respective agents, against and from all claims, damages, losses and
expenses (including legal fees and expenses) in respect of:

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in
the course of  or by  reason of the  Contractor's design  (if any), the execution and
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completion of the Works and the remedying of any defects, unless attributable to any
negligence, willful actor breach of the Contract by the Procuring Entity, the Procuring
Entity's Personnel, or any of their respective agents, and

b) damage to or loss of any property, real or personal (other than the Works), to the extent
that such damage or loss arises out of or in the course of or by reason of the Contractor's
design (if any), the execution and completion of the Works and the remedying of any
defects, unless and to the extent that any such damage or loss is attributable to any
negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring
Entity's Personnel, their respective agents, or anyone directly or indirectly employed by
any of them.

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's
Personnel, and their respective agents, against and from all claims, damages, losses and
expenses (including legal fees and expenses) in respect of (1) bodily injury, sickness, disease
or death, which is attributable to any negligence, willful act or breach of the Contract by the
Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and (2)
the matters for which liability may be excluded from insurance cover, as described in sub-
paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and
Damage to Property], unless and to the extent that any such damage or loss is attributable to
any negligence, willful actor breach of the Contract by the contractor, the contractor's
Personnel, their respective agents, or anyone directly or indirectly employed by any of them.

17.2 Contractor's Care of the Works

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued
under Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when
responsibility for the care of the Works shall pass to the Procuring Entity. If a Taking-Over
Certificate is issued (or is so deemed to be issued) for any Section or part of the Works,
responsibility for the care of the Section or part shall then pass to the Procuring Entity.

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take
responsibility for the care of any work which is outstanding on the date stated in a Taking-
Over Certificate, until this outstanding work has been completed.

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the
period when the Contractor is responsible for their care, from any cause not listed in Sub-
Clause
17.3 [Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the
Contractor's risk and cost, so that the Works, Goods and Contractor's Documents conform with
the Contract.

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the
Contractor after a Taking-Over Certificate has been issued. The Contractor shall also be liable
for any loss or damage which occurs after a Taking-Over Certificate has been issued and which
arose from a previous event for which the Contractor was liable.

17.3 Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, 
in so far as they directly affect the execution of the Works in Kenya, are:

a) War hostilities (whether war be declared or not),

b) rebellion,  riot,  commotion  or  disorder,  terrorism,  sabotage  by persons  other  than  the 
Contractor's Personnel,

c) explosive  materials,  ionizing  radiation  or  contamination  by  radio-activity,  except  as
may be attributable to the Contractor's use of such explosives, radiation or radio-activity,

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or
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supersonic speeds,

e) use or occupation by the Procuring Entity of any part of the Permanent Works,
except as may be specified in the Contract,

f) design of any part of the Works by the Procuring Entity's Personnel or by others for
whom the Procuring Entity is responsible, and

g) any operation of the forces of nature which is Unforeseeable or against which an
experienced contractor could not reasonably have been expected to have taken adequate
preventive precautions.

17.4 Consequences of Procuring Entity's Risks

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage
to the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to
the Architect and shall rectify this loss or damage to the extent required by the Engineer.

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the
Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to:

(a) An extension of time for any such delay, if completion is or will be delayed,  under Sub-Clause
8.4 [Extension of Time for Completion], and

(b) Payment of any such Cost, which shall be included in the Contract Price. In  the case of  
sub-paragraphs (e)and
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

17.4.3 After receiving this  further  notice,  the  Architect  shall  proceed in accordance  with Sub-Clause
3.5 [Determinations] to agree or determine these matters.

17.5 Intellectual and Industrial Property Rights

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of
any patent, registered design, copyright, trade mark, trade name, trade secret or other intellectual
or industrial property right relating to the Works; and “claim” shall refer to a claim (or
proceedings pursuing a claim) alleging an infringement.

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving
the claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-
Clause.

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any 
claim alleging an infringement which is or was:
a) An un avoidable result of the Contractor's compliance with the Contract, or
b) A result of any Works being used by the Procuring Entity:

i) for a purpose other than that indicated by, or reasonably to be inferred from, the
Contract, or

ii) in conjunction with anything not supplied by the Contractor, unless such use was
disclosed to the Contractor prior to the Base Date or is stated in the Contract.

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any
other claim which arises out of or in relation to (i) the manufacture, use, sale or import of any
Goods, or (ii) any design for which the Contractor is responsible.

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at
its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration
which may arise from it. The other Party shall, at the request and cost of the indemnifying Party,
assist in contesting the claim. This other Party (and its Personnel) shall not make any admission
which
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might be prejudicial to the indemnifying Party, unless the indemnifying Party failed to take over
the conduct of any negotiations, litigation or arbitration upon being requested to do so by such
other Party.

17.5.6 For operation and maintenance of any plant or equipment installed, the contractor shall grant a
non-exclusive and non-transferable license to the Procuring Entity under the patent, utility
models ,or other intellectual rights owned by the contractor or a third party from whom the
contract or has received the rights to grant sub-licenses and shall also grant to the Procuring
Entity a non-exclusive and non-transferable rights (without the rights to sub-license) to use the
knowhow and other technical information disclosed to the contract or under the contract.
Nothing contained here-in shall be construed as transferring ownership of any patent, utility
model, trademark, design, copy right, know-how or other intellectual rights from the contractor
or any other third party to the Procuring Entity.

17.6 Limitation of Liability

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss
of any contractor for any in director consequential loss or damage which may be suffered by the
other Party in connection with the Contract, other than as specifically provided in Sub- Clause
8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4
[Payment after Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1
[Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's Risks] and Sub-Clause
17.5 [Intellectual and Industrial Property Rights].

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the
Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20
[Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and
Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not exceed the sum resulting
from the application of a multiplier (less or greater than one) to the Accepted Contract Amount,
as stated in the Special Conditions of Contract, or (if such multiplier or other sum is not so
stated) the Accepted Contract Amount.

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless
misconduct by the defaulting Party.

17.7 Use of Procuring Entity's Accommodation/Facilities

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided
accommodation and facilities, if any, as detailed in the Specification, from the respective dates
of hand-over to the Contractor until cessation of occupation (where hand-over or cessation of
occupation may take place after the date stated in the Taking-Over Certificate for the Works).

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for
their care arising from any cause whatsoever other than those for which the Procuring Entity is
liable, the Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the
Engineer.

18. INSURANCE

18.1 General Requirements for Insurances

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for
effecting and maintaining the insurance specified in the relevant Sub-Clause.

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and
in terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed
by both Parties before the date of the Letter of Acceptance. This agreement of terms shall take
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precedence over the provisions of this Clause.

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with
insurers and in terms acceptable to the Contractor. These terms shall be consistent with any
terms agreed by both Parties before the date of the Letter of Acceptance. This agreement of
terms shall take precedence over the provisions of this Clause.

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured
as though a separate policy had been issued for each of the joint insured. If a policy indemnifies
additional joint insured, namely in addition to the insured specified in this Clause, (i) the
Contractor shall act under the policy on behalf of these additional joint insured except that the
Procuring Entity shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not
be entitled to receive payments directly from the insurer or to have any other direct dealings
with the insurer, and (iii) the insuring Party shall require all additional joint insured to comply
with the conditions stipulated in the policy.

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the
currencies required to rectify the loss or damage. Payments received from insurers shall be used
for the rectification of the loss or damage.

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions
of Contract (calculated from the Commencement Date), submit to the other Party:

a) Evidence that the insurances described in this Clause have been affected, and
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works

and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and
Damage to Property].

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other
Party. Whenever evidence or policies are submitted, the insuring Party shall also give notice to
the Engineer.

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The
insuring Party shall keep the insurers informed of any relevant changes to the execution of the
Works and ensure that insurance is maintained in accordance with this Clause.

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior
approval of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party
first notified by the insurer shall promptly give notice to the other Party.

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect
and maintain under the Contractor fails to provide satisfactory evidence and copies of policies
in accordance with this Sub- Clause, the other Party may (at its option and without prejudice to
any other right or remedy) effect insurance for the relevant coverage and pay the premiums due.
The insuring Party shall pay the amount of these premiums to the other Party, and the Contract
Price shall be adjusted accordingly.

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or
the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not
insured or not recovered from the insurers shall be borne by the Contractor and/or the Procuring
Entity.

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However,
if the insuring Party fails to effect and keep in force an insurance which is available and which
it is required to effect and maintain under the Contract, and the other Party neither approves the
omission nor effects insurance for the coverage relevant to this default, any moneys which
should have been recoverable under this insurance shall be paid by the insuring Party.
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18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's
Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable.

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not
limited to the insurance referred to Clause 18) with insurers from any eligible source country.

18.2 Insurance for Works and Contractor's Equipment

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not
less than the full reinstatement cost including the costs of demolition, removal of debris and
professional fees and profit. This insurance shall be effective from the date by which the
evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements
for Insurances], until the date of issue of the Taking-Over Certificate for the Works.

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the
Performance Certificate, for loss or damage for which the Contractor is liable arising from a
cause occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused
by the Contractor in the course of any other operations (including those under Clause 11
[Defects Liability]).

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement
value, including delivery to Site. For each item of Contractor's Equipment, the insurance shall
be effective while it is being transported to the Site and until it is no longer required as
Contractor's Equipment.

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments
from the insurers, payments being held or allocated to the Party actually bearing the costs
of rectifying the loss or damage,

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring
Entity's Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the
Contract, loss or damage to a part of the Works which is attributable to the use or
occupation by the Procuring Entity of another part of the Works, and loss or damage from
the risks listed in sub-paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring Entity's
Risks], excluding (in each case) risks which are not insurable at commercially reasonable
terms, with deductibles per occurrence of not more than the amount stated in the Special
Conditions of Contract (if an amount is not so stated, this sub-paragraph (d) shall not
apply), and

e) may however exclude loss of, damage to, and reinstatement of:

i) a part of the Works which is in a defective condition due to a defect in its design,
materials or workmanship (but cover shall include any other parts which are lost or
damaged as a direct result of this defective condition and not as described in sub-
paragraph (ii) below),

ii) apart of the Works which is lost or damaged in order to reinstate any other part of
the Works if this other part is in a defective condition due to a defect in its design,
materials or workmanship,

iii) apart of the Works which has been taken over by the Procuring Entity, except to the
extent that the Contractor is liable for the loss or damage, and

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials
intended for the Works].
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18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases
to be available at commercially reasonable terms, the Contractor shall (as insuring Party) give
notice to the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i)
be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to payment of an amount
equivalent to such commercially reasonable terms as the Contractor should have expected to
have paid for such cover, and (ii) be deemed, unless he obtains the cover at commercially
reasonable terms, to have approved the omission under Sub-Clause 18.1 [General Requirements
for Insurances].

18.3 Insurance against Injury to Persons and Damage to Property

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily
injury which may occur to any physical property (except things insured under Sub-Clause 18.2
[Insurance for Works and Contractor's Equipment]) or to any person (except persons insured
under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may arise out of the
Contractor's performance of the Contract and occurring before the issue of the Performance
Certificate.

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the
Special Conditions of Contract, with no limit on the number of occurrences. If an amount is
not stated in the Special Conditions of Contract, this Sub-Clause shall not apply.

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:

a) Shall be effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties,

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's
property (except things insured under Sub-Clause 18.2) arising out of the Contractor's
performance of the Contract, and

d) may however exclude liability to the extent that it arises from:

i) the Procuring Entity's right to have the Permanent Works executed on, over, under,
in or

ii) through any land, and to occupy this land for the Permanent Works,

iii) damage which is an unavoidable result of the Contractor's obligations to execute the

iv) Works and remedy any defects, and

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent
that cover is available at commercially reasonable terms.

18.4 Insurance for Contractor's Personnel

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death
of any person employed by the Contractor or any other of the Contractor's Personnel.

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims,
damages, losses and expenses (including legal fees and expenses) arising from injury, sickness,
disease or death of any person employed by the Contractor or any other of the Contractor's
Personnel, except that this insurance may exclude losses and claims to the extent that they arise
from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel.

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these
personnel are assisting in the execution of the Works. For a Subcontractor's employees, the
insurance may be effected by the Subcontractor, but the Contractor shall be responsible for
compliance with this Clause.

19. FORCE MAJEURE
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19.1 Definition of Force Majeure

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance:

a) Which is beyond a Party's control,

b) Which such Party could not reasonably have provided against before entering into the
Contract,

c) which, having arisen, such Party could not reasonably have avoided or overcome, and

d) which is not substantially attributable to the other Party.

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the 
kind listed below, so long as conditions (a) to (d) above are satisfied:
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,

revolution, insurrection, military or usurped power, or civil war,
c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's 

Personnel,
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-

activity, except as may be attributable to the Contractor's use of such munitions,
explosives,radiation or radio-activity, and

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

19.2 Notice of Force Majeure

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract
by Force Majeure, then it shall give notice to the other Party of the event or circumstances
constituting the Force Majeure and shall specify the obligations, the performance of which is or
will be prevented. The notice shall be given within 14 days after the Party became aware, or
should have become aware, of the relevant event or circumstance constituting Force Majeure.

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as
such Force Majeure prevents it from performing them.

19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations
of either Party to make payments to the other Party under the Contract.

19.3 Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the
performance of the Contract as a result of Force Majeure. A Party shall give notice to the other
Party when it ceases to be affected by the Force Majeure.

19.4 Consequences of Force Majeure

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by
Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force
Majeure], and suffers delay and/ or incurs Cost by reason of such Force Majeure, the Contractor
shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an  extension  of  time  for  any  such  delay,  if  completion  is  or  will  be  delayed,  under  Sub-
Clause 8.4 [Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-
Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in
Kenya, payment of any such Cost, including the costs of rectifying or replacing the Works
and/or Goods damaged or destroyed by Force Majeure, to the extent they are not
indemnified through the insurance policy referred to in Sub- Clause18.2 [Insurance for
Works and Contractor's Equipment].

19.4.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
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[Determinations] to agree or determine these matters.

19.5 Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief
from force majeure on terms additional to or broader than those specified in this Clause, such
additional or broader force majeure events or circumstances shall not excuse the Contractor's
non-performance or entitle him to relief under this Clause.

19.6 Optional Termination, Payment and Release

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period
of 84 days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2
[Notice of Force Majeure], or for multiple periods which total more than 140 days due to the
same notified Force Majeure, then either Party may give to the other Party a notice of
termination of the Contract. In this event, the termination shall take effect 7 days after the notice
is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of
Work and Removal of Contractor's Equipment].

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a
Payment Certificate which shall include:

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the
Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials
shall become the property of (and be at the risk of) the Procuring Entity when paid for by
the Procuring Entity, and the Contractor shall place the same at the Procuring Entity's
disposal;

c) other Cost or liabilities which in the circumstances were reasonably and necessarily
incurred by the Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and
the return of these items to the Contractor's works in his country (or to any other destination
at no greater cost); and

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection
with the Works at the date of termination.

19.7 Release from Performance

Notwithstanding any other provision of this Clause, if any event or circumstance outside the
control of the Parties (including, but not limited to, Force Majeure) arises which makes it
impossible or unlawful for either or both Parties to fulfil its or their contractual obligations or
which, under the law governing the Contract, entitles the Parties to be released from further
performance of the Contract, then upon notice by either Party to the other Party of such event
or circumstance:

a) The Parties shall be discharged from further performance, without prejudice to the rights
of either Party in respect of any previous breach of the Contract, and

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have
been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the
Contract had been terminated under Sub-Clause 19.6.



169

20. SETTLEMENT OF CLAIMS AND DISPUTES

20.1 Contractor's  Claims

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in
connection with the Contract, the Contractor shall give Notice to the Engineer, describing the
event or circumstance giving rise to the claim. The notice shall be given as soon as practicable,
and not later than 30 days after the Contractor became aware, or should have become aware,
of the event or circumstance.

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment,
and the Procuring Entity shall be discharged from all liability in connection with the claim.
Otherwise, the following provisions of this Sub-Clause shall apply.

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any
claim, either on the Site or at another location acceptable to the Engineer. Without admittingthe
Procuring Entity's liability, the Architect may, after receiving any notice under this Sub-
Clause, monitor the record-keeping and/ or instruct the Contractor to keep further
contemporary records. The Contractor shall permit the Architect to inspect all these records
and shall (if instructed) submit copies to the Engineer.

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event
or circumstance giving rise to the claim, or within such other period as may be proposed by
the Contractor and approved by the Engineer, the Contractor shall send to the Architect fully
detailed claim which includes full supporting particulars of the basis of the claim and of the
extension of time and/ or additional payment claimed. If the event or circumstance giving rise
to the claim has a continuing effect:

a) This fully detailed claim shall be considered as interim;

b) The Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/ or amount claimed, and such further particulars as the Architect
may reasonably require; and

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting
from the event or circumstance, or within such other period as may be proposed by the
Contractor and approved by the Engineer.

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a
previous claim, or within such other period as may be proposed by the Architect and approved
by the Contractor, the Architect shall respond with approval, or with disapproval and detailed
comments. He may also request any necessary further particulars but shall nevertheless give
his response on the principles of the claim within the above defined time period.

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time
for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of
Time for Completion], and/or (ii) the additional payment (if any) to which the Contractor is
entitled under the Contract.

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and until
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the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor
shall only be entitled to payment for such part of the claim as he has been able to substantiate.

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may
consider that the claim is rejected by the Architect and any of the Parties may refer the dispute
for amicable settlement in accordance with Clause 20.3.

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in
relation to any claim, any extension of time and/ or additional payment shall take account of
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the
claim, unless the claim is excluded under the second paragraph of this Sub-Clause 20.3.

20.2 Procuring Entity's Claims

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these
Conditions or otherwise in connection with the Contract, and/or to any extension of the
Defects Notification Period, the Procuring Entity or the Architect shall give notice and
particulars to the Contractor. However, notice is not required for payments due under Sub-
Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's
Equipment and Free-Issue Materials], or for other services requested by the Contractor.

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring
Entity became aware, or should have become aware, of the event or circumstances giving rise
to the claim. A notice relating to any extension of the Defects Notification Period shall be
given before the expiry of such period.

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include
substantiation of the amount and/or extension to which the Procuring Entity considers itself to
be entitled in connection with the Contract. The Architect shall then proceed in accordance
with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if any) which the
Procuring Entity is entitled to be paid by the Contractor, and/ or (ii) the extension (if any) of
the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of Defects
Notification Period].

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates.
The Procuring Entity shall only be entitled to set off against or make any deduction from an
amount certified in a Payment Certificate, or to otherwise claim against the Contractor, in
accordance with this Sub-Clause.

20.3 Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute
amicably before the commencement of arbitration. However, unless both Parties agree
otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 20.1 above
should move to commence arbitration after 60 days from the day on which a notice of a claim
was given, even if no attempt at an amicable settlement has been made.

20.4 Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration
before the practical completion of the Works or abandonment of the Works or termination of
the Contract by either party:
a) Whether or not the issue of an instruction by the Architect is empowered by these

Conditions.
b) Whether or not a certificate has been improperly withheld or is not in accordance with

these Conditions.
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c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and
Clause 19.

e) All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract, unless the
Procuring Entity and the Contractor agree otherwise in writing.

20.5 Arbitration

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not
settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a
claim or dispute has not been given by the applying party within ninety days of the occurrence
or discovery of the matter or issue giving rise to the dispute.

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute
shall not commence unless an attempt has in the first instance been made by the parties to
settle such claim or dispute amicably with or without the assistance of third parties. Proof of
such attempt shall be required.

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct
such measurements, computations, tests or valuations as may in his opinion be desirable in
order to determine the rights of the parties and assess and a ward any sums which ought to
have been the subject of or included in any certificate.

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open
up, review and revise any certificate, opinion, decision, requirement or notice and to determine
all matters in dispute which shall be submitted to him in the same manner as if no such
certificate, opinion, decision require mentor notice had been given.

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate,
determination, instruction, opinion or valuation of the Engineer, relevant to the dispute.
Nothing shall disqualify representatives of the Parties and the Architect from being called as
a witness and giving evidence before the arbitrators on any matter whatsoever relevant to the
dispute.

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to
the reasons for dissatisfaction given in its Notice of Dissatisfaction.

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of
the Parties, and the Architect shall not be altered by reason of any arbitration being conducted
during the progress of the Works.

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually
agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be
responsible for paying one-half of this remuneration.

20.6 Arbitration with National Contractors

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim
or dispute shall be notified in writing by either party to the other with a request to submit it to
arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice.
The dispute shall be referred to the arbitration and final decision of a person to be agreed
between the parties. Failing agreement to concur in the appointment of an Arbitrator, the
Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice
Chairman of any of the following professional institutions;
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i) Architectural Association of Kenya
ii) Institute of Quantity Surveyors of Kenya
iii) Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
v) Institution of Engineers of Kenya

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other
institutions.

20.7 Arbitration with Foreign Contractors

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules
of the United Nations Commission on International Trade Law (UNCITRAL); or with
proceedings administered by the International Chamber of Commerce (ICC) and conducted
under the ICC Rules of Arbitration; by one or more arbitrators appointed in accordance with
said arbitration rules.

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be
conducted in the language for communications defined in Sub-Clause1.4 [Law and Language].

20.8 Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration
with commitment to providing institutional support to the arbitral process.

20.9 Failure to Comply with Arbitrator's Decision

20.9.1 The award of such Arbitrator shall be final and binding up on the parties.

20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the
other Party may, without prejudice to any other rights it may have, refer the matter to a
competent court of law.

20.10 Contract operations to continue

Notwithstanding any reference to arbitration herein,

1.1.1 the parties shall continue to perform their respective obligations under the
Contract unless they otherwise agree; and

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the 
provisions here in shall prevail over those in the GCC.

Conditions Sub- 
Clause

Data

Part A - Contract Data

Procuring Entity’s name and 
address

Heading   NYAKINYWA SECONDARY SCHOOL
  P.O BOX…………….
  KITALE

Name and Reference No. of the
Contract

Heading
and 1.1

Tender  No NYAKSEC/01/2025-

2026

Tender Name: T H E   C O N S T R U C T I O N   O F   A   

V E R A N D A H   A N D   F E N C I G   O F   S C H O O L   
C O M P O U N D   A T   N Y A K I N Y W A   S E C O N D A R Y   
S C H O O L 

Engineers Name and address Heading 
and 3.1.1

Trans nzoia Public Works Office
P.O.  Box  4211-302000  Kitale

Contractor’s Representative’s
name

4.3.1 [insert the name of the Contractor’s Representative 
agreed by the Procuring Entity prior to Contract
signature]

Key Personnel names 16.9.1 [insert the name of each Key Personnel agreed by 
the Procuring Entity prior to Contract signature]

Time for Completion 1.1.                            days
If Sections are to be used, refer to Table: Summary of 
Sections below

Defects Notification Period 1.1         90                   days
Sections 1.1 If Sections are to be used, refer to Table: Summary of 

Sections below
Electronic  transmission  systems 1.3 N/A
Time for the Parties entering into a 
Contract Agreement

1.6 Within 30 days

Commencement  Date 8.1.1
Time for access to the Site 2.1.1 No later than the Commencement Date, and not later

than          14                       days after Commencement
Date

Architect Duties and Authority 3.1.6 (b)
(ii)

Variations resulting in an increase of the Accepted
Contract Amount in excess of % shall require
approval of the Procuring Entity. N/A

Performance  Security 4.2.1 The performance security will be in the form of a 
“demand guarantee” in the amount(s) of …% 
percent of the Accepted Contract Amount and in the
same currency(ies) of the Accepted Contract 
Amount. N/A

Normal working hours 6.5 8AM to 5PM
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Conditions Sub- 
Clause

Data

Delay damages for the Works 8.7 &
14.15(b)

               % of the Contract Price per day.
If Sections are to be used, refer to Table: Summary of
Sections below

Maximum amount of delay 
damages

8.7.1              % of the final Contract Price.

Provisional  Sums 13.6. (b)(ii) [If there are Provisional Sums, insert a percentage 
for adjustment of Provisional Sums]
               %

Adjustments for Changes in Cost 13.9 Period “n” applicable to the adjustment multiplier 
“Pn”:                       [Insert the period if different from
one (1) month; if period “n” is one (1) month, insert
“not applicable”]

Total advance payment 14.2.1   0  % Percentage of the Accepted Contract Amount 
payable in the currencies and proportions in which 
the Accepted Contract Amount is payable
[Insert number and timing of installments if
applicable]

Repayment amortization rate of 
advance payment

14.2.5 (b)       N/A         %

Percentage of Retention 14.3.2 (c)              5_%
Limit of Retention Money 14.3.2 (c)         10       % of the Accepted Contract Amount
Plant and Materials

14.5.3(b)(i)
If Sub-Clause 14.5 applies:
Plant and Materials for payment Free on Board
                             [list].

14.5.3(c)(i) Plant and Materials for payment when delivered to
the Site                                        [list].

Minimum Amount of Interim 
Payment Certificates

14.6.2                N/A              % of the Accepted Contract
Amount.

Publishing source of commercial 
interest rates for financial charges
in case of delayed payment

14.8 Specify                        % rate per month of delayed
payment.

Maximum total liability of the 
Contractor to the Procuring Entity

17.6.2 [Select one of the two options below as appropriate]
The product of                           [insert a multiplier 
less or greater than one] times the Accepted 
Contract Amount,
or
                           [insert amount of the maximum total
liability]

Periods for submission of 
insurance:

a. evidence of insurance.
b. relevant policies

18.1.6 [Insert period for submission of evidence of 
insurance and policy. Period may be from 14 days to
30days.]
          days
          days

Maximum amount of deductibles 
for insurance of the Procuring
Entity's risks

18.2.4 (d) [Insert maximum amount of deductibles]

Minimum amount of third-party 
insurance

18.3.2 [Insert amount of third-party insurance]

The place of arbitration 20.7.2 Nairobi, Kenya
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SECTION X - CONTRACT FORMS

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW

FORM No. 3-LETTER OF AWARD

FORM No. 4 - CONTRACT AGREEMENT

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond]

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY

FORM No. 9 – BENEFICIAL OWNERSHIP DISCLOSURE FORM 

FORM No. 10- POWER OF ATTORNEY
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not
successful. Send this Notification to the Tenderer's Authorized Representative named in the 
Tender Information Form on the format below.

FORMAT

1. For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

ii) Address: [insert Authorized Representative's Address]

iii) Telephone: [insert Authorized Representative's telephone/fax numbers]

iv) Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The 
Notification must be sent to all Tenderers simultaneously. This means on the same date 
and as close to the same time as possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Award

i) Procuring Entity: [insert the name of the Procuring Entity]

ii) Project: [insert name of project]

iii) Contract title: [insert the name of the contract]

iv) ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the 
above contract. The transmission of this Notification begins the Standstill Period. During the 
Standstill Period, you may:

4. Request a debriefing in relation to the evaluation of your tender by submitting a 
Procurement-related Complaint in relation to the decision to award the contracts.

a) The successful tenderers

i) Name of successful Tender

ii) Address of the successful Tender

iii) Contract price of the successful Tender Kenya Shillings  (in words)

b) The reasons for your tender being unsuccessful are as follows:

c) Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 
evaluated price as well as the Tender price as read out.
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SNo Name of Tender Tender Price
as read out

Tender’s
evaluated price
(Note a)

One Reason Why Not
Evaluated

1
2
3
4
5

(Note a) State NE if not evaluated

5. How to request a debriefing

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date]
(local time).

b) You may request a debriefing in relation to the results of the evaluation of your Tender.
If you decide to request a debriefing your written request must be made within three (5)
Business Days of receipt of this Notification of Intention to Award.

c) Provide the contract name, reference number, name of the Tenderer, contact details; and
address the request for debriefing as follows:

i) Attention: [insert full name of person, if applicable]

ii) Title/position: [insert title/position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address]

d) If your request for a debriefing is received within the 3 Days deadline, we will provide
the debriefing within five (3) Business Days of receip tof your request. If we are unable
to provide the debriefing within this period, the Standstill Period shall be extended by
five (3) Days after the date that the debriefing is provided. If this happens, we will notify
you and confirm the date that the extended Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you in writing how the debriefing will take place and confirm the date
and time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In
this case, we will provide the debriefing as soon as practicable, and normally no later
than fifteen (15) Days from the date of publication of the Contract Award Notice.

6. How to make a complaint

a) Period:  Procurement-related  Complaint  challenging  the  decision  to  award  shall  be 
submitted by midnight, [insert date] (local time).

b) Provide the contract name, reference number, name of the Tenderer, contact details; and
address the Procurement-related Complaint as follows:

i) Attention: [insert full name of person, if applicable]

ii) Title/position: [insert title/ position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address]
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c) At this point in the procurement process, you may submit a Procurement-related
Complaint challenging the decision to award the contract. You do not need to have
requested, or received, a debriefing before making this complaint. Your complaint must
be submitted within the Standstill Period and received by us before the Standstill Period
ends.

d) Further information: For more information refer to the Public Procurement and Disposals
Act 2015 and its Regulations available from the Website www.ppra.go.ke.

You should read these documents before preparing and submitting your complaint.

e) There are four essential requirements:

i) You must be an 'interested party'. In this case, that means a Tenderer who
submitted a Tender in this tendering process and is the recipient of a Notification
of Intention to Award.

ii) The complaint can only challenge the decision to award the contract.

iii) You must submit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to
support your complaint.

7. Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this
Notification of Intention to Award.

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.

If you have any questions regarding this Notification please do not 
hesitate to contact us. On behalf of the Procuring Entity:

Signature:                                                                                                                                                             

Name:                                                                                                                                                                     

Title/position:                                                                                                                                                        

Telephone:                                                                                                                                                             

http://www.ppra.go.ke/
http://www.ppra.go.ke/
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FORM NO. 2- REQUEST FOR REVIEW

FORM FOR REVIEW (r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION  NO…………….OF……….….20……...

BETWEEN

…....................................................................................... APPLICANT

AND

…................................................RESPONDENT  (Procuring  Entity)

Request  for  review  of  the  decision  of  the……………  (Name  of  the  Procuring  Entity  of....................... dated
the…day  of  ………….20……….in  the  matter  of  Tender  No………..…of  …………..20…..  for............. (Tender
description).

REQUEST FOR REVIEW

I/We……………………………,the  above  named  Applicant(s),  of  address:  Physical  address...................... P. O.
Box  No…………. Tel. No……..Email..................... , hereby request the Public Procurement Administrative
Review Board to review the whole/part of the above mentioned decision on the following grounds , namely: 

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that: 

1.

2.

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20……

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 
on…………day of ………....20….………

SIGNED

Board Secretary
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FORM NO  3:  LETTER OF AWARD

letterhead paper of the Procuring Entity] 

[date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and
identification number, as given in the Contract Data] for the Accepted Contract Amount [amoun
tin numbers and words] [name of currency], as corrected and modified in accordance with the
Instructions to Tenderers, is here by accepted by.........................(name of Procuring Entity).

You are requested to furnish the Performance Security within in accordance with the Conditions
of Contract, using, for that purpose, one of the Performance Security Forms included in Section
VIII, Contract Forms, of the Tender Document.

Authorized Signature: ........................................................................................................................

Name and Title of Signatory: ..............................................................................................................

Name of Procuring Entity: ..................................................................................................................

Attachment: Contract Agreement: .....................................................................................................



181

FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of…………………………. 20......................,
between……………………….
…………………………………………...of...................................................................... (hereinafter
“the Procuring
Entity”), of the one part,
and                                                                                                                     of
                                                                                                                         (hereinafter “the
Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the
Works known as

should  be  executed  by  the  Contractor,  and  has  accepted  a  Tender  by  the  Contractor  for  the 
execution and completion of these Works and the remedying of any defects there in,

The Procuring Entity and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

a) The  Notification of Award

b) the Form of Tender

c) the addenda Nos                  (if any)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f) the Specifications

g) the Drawings; and

h) the completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as
specified in this Agreement, the Contractor here by covenants with the Procuring Entity to
execute the Works and to remedy defects therein in conformity in all respects with the
provisions of the Contract.

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects there in, the Contract
Price or such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

INWITNESS where of the parties here to have caused this Agreement to be executed in 
accordance with the Laws of Kenya on the day, month and year specified above.

Signed and sealed by                                                                                                  
(for the Procuring Entity)

Signed and sealed by                                                                                                      
(for the Contractor).
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity]

Date:                                   [Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that                                                     

                                                                              (hereinafter called "the Contractor") has

entered into Contract

No.                                                                                           dated                                        

                                                                              with (name of Procuring Entity) (the

Procuring Entity as the Beneficiary), for the execution of
                                           (hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the

Beneficiary any sum or sums not exceeding in total an amount of (in words ),1 such sum being
payable in the types and proportions of currencies in which the Contract Price is payable,

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's

statement, whether in the demand itself or in a separate signed document accompanying or

identifying the demand, stating that the Applicant is in breach of its obligation(s) under the

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the

sum specified therein.

4. This guarantee shall expire, no later than the………………...Day of.................,2.    2, and
any demand for payment under it must be received by us at the office indicated above on or

before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six

months] [one year], in response to the Beneficiary's written request for such extension, such

request to be presented to the Guarantor before the expiry of the guarantee.”
.......................................................................

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary.
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note
that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of
this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the
guarantee.
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FORM No. 6- PERFORMANCE SECURITY

[Option 2– Performance Bond]

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand 
Bank Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder 
to action]

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Procuring Entity]

Date:                                  [Insert date of issue] 

PERFORMANCE BOND No.:                                        

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. By this Bond                                                                    as  Principal  (hereinafter  called  “the 
Contractor”)  and                                                                                                        ] as Surety
(hereinafter called “the Surety”) are held and firmly bound unto                 ]  as Obligee
(hereinafter called “the Procuring Entity”) in the amount of                        for  the  payment  of 
which  sum  well  and  truly  to  be  made  in  the  types  and  proportions  of  currencies  in  which  the
Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated
theday of      ,20              ,
for                                     in accordance with the documents, plans, specifications, and
amendments there to, which to the extent here in provided for, are by reference made part here of
and are here in after referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly
and faithfully perform the said Contract (including any amendments thereto), then this obligation
shall be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor
shall be, and declared by the Procuring Entity to be, in default under the Contract, the Procuring
Entity having performed the Procuring Entity's obligations there under, the Surety may promptly
remedy the default, or shall promptly:

a) Complete the Contract in accordance with its terms and conditions; or

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for
completing the Contract in accordance with its terms and conditions, and upon determination
by the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a
Contract between such Tenderer, and Procuring Entity and make available as work progresses
(even though there should be a default or a succession of defaults under the Contract or
Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the Balance of the Contract Price; but not exceeding, including other costs
and damages for which the Surety may be liable hereunder, the amount set forth in the first
paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall
mean the total amount payable by Procuring Entity to Contractor under the Contract, less the
amount properly paid by Procuring Entity to Contractor; or

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.
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5. Any suit under this Bond must be instituted before the expiration of one year from the date of the
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the
use of any person or corporation other than the Procuring Entity named here in or the heirs,
executors, administrators, successors, and assigns of the Procuring Entity.

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety
has caused these presents to be sealed with his corporate seal duly at tested by the signature of his
legal representative, this day                               of               20  .

SIGNED ON                                                                      on behalf of                                       

By                                                                 in the capacity of                                                  

In the presence of

SIGNED ON                                                                    on behalf of                                               

By                                                                              in the capacity of                                                

In the presence of                                                                                                                            
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary:                                        [Insert name and Address

of Procuring Entity] Date:                   [Insert date of issue]

ADVANCE PAYMENT GUARANTEE  No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that                                   (hereinafter called “the Contractor”) has
entered into Contract No.                              dated with the Beneficiary, for the execution
of (hereinafter called" the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum
                        (in words                                                         ) is to be made against an advance
payment guarantee.

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of  (in
words                                                                                                       )1 upon receipt by us of the
Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand
itself or in a separate signed document accompanying or identifying the demand, stating either
that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in respect
of the Works; or

b) Has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the advance payment referred to above has been
credited to the Contractor on its account number    at                                    .

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as specified in copies of interim statements or payment
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our
receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the
Accepted Contract Amount, less provisional sums, has been certified for payment, or on the
                                                                                  Day of                           ,2__________ ,2

whichever is earlier. Consequently, any demand for payment under this guarantee must be
received by us at this office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.

1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the  
advance payment as specified in the Contract.
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2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of
the time for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor.
Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM NO. 8 – RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary:                                       [Insert name and Address of Procuring Entity]

Date:                                 [Insert date of issue]

Advance payment guarantee no.  [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that                                  [insert name of Contractor, which in the case of
a joint venture shall be the name of the joint venture] (hereinafter called "the Contractor") has
entered into Contract No.
                            [insert reference number of the contract] dated                              with the
Beneficiary, for the execution of                                                                                 [insert name
of contract and brief description of Works] (hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when
theTaking-Over Certificate has been issued under the Contract and the first half of the Retention
Money has been certified for payment, and payment of [insert the second half of the Retention
Money] is to be made against a Retention Money guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] _
([insert amount in words                      ])1 upon receipt by us of the Beneficiary's complying
demand supported by the Beneficiary's statement, whether in the demand itself or in a separate
signed document accompanying or identifying the demand, stating that the Contractor is in breach
of its obligation(s) under the Contract, without your needing to prove or showgrounds for your
demand or the sum specified there in.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate  from  the  Beneficiary's  bank  stating  that  the  second  half  of  the  Retention  Money as 
referred to above has been credited to the Contractor on its account number at            [insert  
name and address of Applicant's bank].

5. This guarantee shall expire no later than the....................Day of...................2...........2, and any
demand for payment under it must be received by us at the office indicated above on or before that
date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months] [one year], in response to the Beneficiary's written request for such extension, such
request  to  be  presented  to  the  Guarantor  before  the  expiry  of  the
guarantee.                                                                                                                                             

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be  
deleted from the final product.

1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.
2Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring
Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to
request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration
date established in the guarantee.
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

Tender Reference No.:                                                                     

                                                            [insert identification no] Name of the 

Assignment:                                                                                    [insert name of 

the assignment] to:                              [insert complete name of Procuring Entity]

In response to your notification of award dated                                 [insert date of notification of
award] to furnish additional information on beneficial ownership: [select one option as applicable
and delete the options that are not applicable]

I) We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial 
Owner

Directly or 
indirectly holding 
25% or more of the 
shares
(Yes / No)

Directly or indirectly 
holding 25 % or more
of the Voting Rights 
(Yes / No)

Directly or indirectly having the right 
to appoint a majority of the board of 
the directors or an equivalent 
governing body of the Tenderer
(Yes / No)

[include full name 
(last, middle, first),
nationality, country of
residence]

OR

ii) We declare that there is no Beneficial Owner meeting one or more of the following
conditions: directly or indirectly holding 25% or more of the shares. Directly or indirectly
holding 25% or more of the voting rights. Directly or indirectly having the right to appoint
a majority of the board of directors or equivalent governing body of the Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information
to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the Tenderer by meeting one or more of the following conditions:

• Directly or indirectly holding 25% or more of the shares.
• Directly or in directly holding 25% or more of the voting rights.
• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent

governing body of the Tenderer.
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conditions. [If this option is selected, the Tenderer shall provide explanation on why it is unable to 
identify any Beneficial Owner]

Directly or indirectly holding 25% or more of the shares.  Directly or indirectly holding25% or 

more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Tenderer]”

Name of the Tenderer......................... *[insert complete name of the Tenderer]                                      

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete 
name of person duly authorized to sign the Tender]

Title of the person signing the Tender...........................[insert complete title of the person signing the
Tender]

Signature of the person named above.......................... [insert signature  of person whose name and
capacity are shown above]

Date signed ....................... [insert date of signing] day of......................... [Insert month], [insert year]
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FORM NO. 9 POWER OF ATTORNEY

(All bidders shall complete this form otherwise; their bids shall be considered non- 
responsive)

We..................................................................................................(name of bidder) having our offices

located in …………………………………………………………………………………………….. 

(name of town, street and building) duly authorize

………………………………………………………………………………………………………..

(Name of person appointed to act for and on behalf of the bidder) to act for and on our behalf on all 

matters pertaining to THE PROPOSED COOMPLETION OF ADMINISTRATION BLOCK AT 

NYAKINYWA SECONDARY SCHOOL IN TRANS NZOIA EAST SUB-COUNTY IN TRANS 

NZOIA COUNTY.

Name of Appointed Attorney …………………………………………………………………………. 

Signature of Appointed Attorney……………………………………………………………………….

Witnessed by:

1. Name of First Company Director ……………………………………………………………

Signature ……………………………………………………………………………

2. Name of Second Company Director …………………………………………………………

Signature ………………………………………………………………………………
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